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Part I: Bidding Requirements  2  VMF Boiler Replacement 2026 Project  

PART I: BIDDING REQUIREMENTS 
NOTICE OF INVITING BID 

1. Receipt and Opening of Bids: Notice is hereby given that sealed bids will be received at the offices of 

the Truckee Sanitary District (“District" or "TSD") located at 12304 Joerger Drive, Truckee, CA 96161 

for the furnishing to District of all labor, equipment, material, tools, services, transportation, permits, 

utilities, and all other items necessary for the VEHICLE MAINTENANCE FACILITY BOILER 

REPLACEMENT 2026 PROJECT (the “Project”) until Tuesday, May 5, 2026, 10:00 AM. Bids will 

be publicly opened and read aloud at 11:00 AM in the TSD Board Room for the construction of 

the Work entitled: 

Truckee Sanitary District  

Vehicle Maintenance Facility  

Boiler Replacement 2026 Project 

12304 Joerger Drive 

Truckee, CA 96161 

Bids may be mailed to the address above OR e-mailed to bids@truckeesan.org. Bids shall be valid 

for a period of 90 calendar days after the Bid opening date. 

The project, as more particularly described in the Contract Document, consists of the 

replacement of one (1) boiler in the Vehicle Maintenance Facility (VMF), located at 12304 

Joerger Drive Truckee, CA.  

2. Obtaining Bid Documents: Complete bid packages, including a copy of the Supplemental Conditions 

(if any), Technical Specifications and Plans (if any) and other Contract Documents can be accessed by 

filling out the “Request for the VMF Boiler Replacement 2026 Project Document” form on the TSD 

website at www.truckeesan.org/district-projects/  For assistance with obtaining Contract Documents, 

contact the Contract Administrator at 530-587-3804. To the extent required by section 20103.7 of the 

Public Contract Code, upon request from a contractor plan room service, the District shall provide an 

electronic copy of the Contract at no charge to the contractor plan room. 

3. Submitting Questions:  All project specific technical questions shall be directed to Morgan Walters at 

mwalters@truckeesan.org.  

4. Submission of Proposals 

4.1 All proposals must be submitted no later than the time prescribed. The Bidder is wholly 

responsible for seeing that the bid is submitted at the time and place designated for the opening 

of bids. Any bid received after the time and date specified above shall be deemed non-responsive 

and shall be returned to the Bidder unopened. 

4.2 Bids received by e-mail will be accepted and are encouraged. 

4.3 All bids must be received by the District no later than Tuesday, May 5, 2026, at 10:00 AM 

and shall be electronically submitted to bids@truckeesan.org.  

5. Bid Bond: Each bid shall be accompanied by a certified check, cashier's check or bidder's bond payable 

to TSD for an amount equal to ten percent (10%) of the amount of the bid. This guaranty will be forfeited 

to, paid to, or retained by the District as damages should the Bidder to whom the Contract is awarded 

fail to enter into the contract or fail to present satisfactory bonds and/or insurance as detailed in the 

Contract Documents, within ten (10) business days of receipt of the District's Notice of Award of the 

Contract. A bidder's bond must be issued by a California admitted surety and comply with applicable 

mailto:bids@truckeesan.org.
https://www.truckeesan.org/district-projects/
mailto:mwalters@truckeesan.org
mailto:bids@truckeesan.org


 

 

 

 

 

 

Part I: Bidding Requirements  3  VMF Boiler Replacement 2026 Project  

law. 

6. Contractor’s License Requirements: A bidder must be a contractor, holding a valid C-4 – Boiler, Hot 

Water Heating, and Steam Fitting license issued by the State of California, to perform the work for this 

project. The license must be active and in good standing as of the date of receipt of bids and must be 

maintained in good standing throughout the term of the contract. 

7. Minimum Wage Requirement: Bidders are hereby notified that, pursuant to California Labor Code 

Sections 1770 et seq., the California Director of Industrial Relations has ascertained the general 

prevailing rate of per diem wages and rates in the locality where this work is to be performed. The 

prevailing rates are available on the State of California Department of Industrial Relations website at 

https://www.dir.ca.gov/OPRL/. The successful bidder shall post a copy of the prevailing wage rates at 

each job site.  

7.1 It shall be mandatory upon the Contractor to whom the contract is awarded, and upon any 

subcontractor under the Contractor, to pay not less than the specified prevailing wage rates to 

all laborers, workers, and mechanics employed in the execution of the contract. 

8. Substitution of “or Equal” Materials: A bidder may propose one or more "equals" or substitutions for 

products listed in the Contract Documents by manufacturer name, brand or model number, unless the 

Contract Documents specify that the product is necessary to match others in use. Complete information 

for products proposed by a Bidder as an equal must be submitted to the Project Manager, for review at 

least ten (10) business days before the time specified for bid opening in accordance with the Instructions 

to Bidders contained in the Contract Documents. 

9. Permits: The successful bidder shall apply for and obtain at its cost any permits required for all work, 

except as specified in the Contract Documents. 

10. Mandatory Pre-Bid Conference: Unless otherwise specifically stated in writing, a mandatory pre-bid 

conference will be held at 12304 Joerger Drive Truckee, CA 96161 at 11:00  AM on Thursday, April 

23, 2026. Attendance at the pre-bid conference is mandatory and is a pre-qualification for a bid to 

be deemed responsive. The purpose of the conference is to review the bid requirements and to receive 

bidder questions.  

11. Award of Contract 

11.1 The award shall be made to the lowest responsible Bidder whose proposal complies with the 

specified requirements. The award of Contract will be made by the District Board of Directors 

at the regularly scheduled Board Meeting on Thursday, May 21, 2026. A Notice of Award will 

be sent to the winning bidder after the Board Meeting. The Contractor shall execute the Contract 

within ten (10) days after receiving the Contract from the District. 

11.2 Each Bidder shall comply with and agree to all instructions and requirements in this Notice and 

in the Contract Documents. All bids must be submitted on the prescribed bid proposal form. 

11.3 The District reserves the right to reject any or all bids or to waive any minor irregularities in a 

bid in accordance with applicable law. The District will award the contract, if awarded, to the 

responsible bidder with the lowest responsive bid and whose bid proposal complies with the 

requirements prescribed. Such an award, if made, will be made within ninety (90) calendar days 

after the opening of the proposals. All bids shall be valid for a minimum of ninety 

(90) days after the scheduled date for the opening of bids. 

https://www.dir.ca.gov/OPRL/
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12. Rejection of Bids: The District reserves the right to reject any and all bids. Any bid not conforming to 

the intent and purpose of the Contract Documents may be rejected. The District reserves the right to 

make all awards in the best interest of the District. 

13. Disqualification of Bidder: If there is a reason to believe that collusion exists among any Bidders, none 

of the bids of the participants in such collusion will be considered and the District may likewise elect to 

reject all bids received. 

14. Relief of Bidder: Attention is directed to the provisions of Public Contracts Code Section 5101 and 

following, concerning relief of Bidders and in particular to the requirements therein that if the Bidder 

claims a mistake was made in its bid, the Bidder shall give the District written notice, within five (5) 

days after the opening of bids of the alleged mistake, specifying in the notice, in detail, how the mistake 

occurred. 

15. Retainage: The successful bidder will be allowed to substitute securities or establish an escrow in lieu 

of retainage, pursuant to Public Contract Code Section 22300, and as described in the Agreement. The 

District shall retain 5% of each invoice until the completion of the project at which point the total 

retainage will be released and paid to the contractor within 60 days of the Notice of Completion. Public 

Contracts Code Section 7201, SB 293. 

16. Payment (Labor and Materials) and Performance Bonds: The successful bidder will be required to 

furnish a Payment (Labor and Materials) Bond in the amount of one hundred percent (100%) of the 

Contract Price, a Faithful Performance Bond in the amount of one hundred percent (100%) of the 

Contract Price, and a Maintenance Bond in the amount of ten percent (10%). Bonds must be obtained 

from an admitted surety and comply with applicable law. The successful bidder will also be required to 

furnish insurance as set forth in the Contract Documents. 

17. Notice of Compliance Monitoring 

17.1 No contractor or subcontractor may be listed on a bid proposal for a public works project unless 

registered with the DIR pursuant to Section 1725.5 of the Labor Code, subject to the limited 

exceptions contained in Section 1771.1(a) of the Labor Code. Contractors MUST be a registered 

“public works contractor” with the DIR AT THE TIME OF BID.  Where the prime contract is 

less than $15,000 for maintenance work or less than $25,000 for construction altercation, 

demolition or repair work, registration is not required. 

17.2 No contractor or subcontractor may be awarded a contract for a public works project unless 

registered with the DIR pursuant to Section 1725.5 of the Labor Code. 

17.3 This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations. The public entity for which work is being performed, or the California 

Department of Industrial Relations, may impose penalties upon contractors and subcontractors 

for failure to comply with prevailing wage requirements. These penalties are up to $200 per day 

per worker for each wage violation identified; $100 per day per worker for failure to provide 

the required paperwork and documentation requested within a 10-day window; and $25 per day 

per worker for any overtime violation. 
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INSTRUCTIONS TO BIDDERS 

1. Project: This project consists of the replacement of one (1) boiler in the Vehicle Maintenance Facility 

(VMF), located at 12304 Joerger Drive Truckee, CA. 

2. Bidders 

2.1 Bidders Interested in More Than One Bid: A bidder may only submit one bid. A 

subcontractor or supplier submitting a sub proposal to another Bidder, or who has quoted prices 

on materials to another Bidder, is not disqualified from submitting a sub proposal or quoting 

prices to other Bidders.  

Pursuant to Business and Professions Code Section 7028.15 and Public Contract Code Section 

3300, all bidders must possess proper licenses for performance of this Contract.  Subcontractors 

must possess the appropriate licenses for each specialty subcontracted. Pursuant to Business and 

Professions Code Section 7028.5, the District shall consider any bid submitted by a contractor 

not currently licensed in accordance with state law and pursuant to the requirements found in the 

Contract to be nonresponsive, and the District shall reject the Bid. The District shall have the 

right to request, and Bidders shall provide within ten (10) calendar days, evidence satisfactory 

to the District of all valid license(s) currently held by that Bidder and each of the Bidder’s 

subcontractors, before awarding the Contract. 

2.2 Notwithstanding anything contained herein, if the Work involves federal funds, the Contractor 

shall be properly licensed by the time the Contract is awarded, pursuant to the provisions of 

Public Contract Code section 20103.5.  

2.3 Skill and Experience: Each Bidder shall be skilled and regularly engaged in the general class 

or type of work called for under the Contract Documents. In order for TSD to make this 

determination, the Bidder’s experience should be set forth and submitted with the Bid Form on 

the Experience Statement included in the bid documents. 

2.4 Licensing: Each Bidder shall possess a valid C-4 – Boiler, Hot Water Heating, and Steam Fitting 

Contractor's License issued by the Contractor's State License Board at the time the bid was 

submitted. The class of license shall be applicable to the work specified in the Contract 

Documents. A bidder must verify its Contractor’s License number and license expiration date 

on the Bid Form under penalty of perjury. A bid that does not satisfy applicable licensing 

requirements will be considered non- responsive and rejected. 

2.5 Knowledge of Bid Documents: By submitting a bid, the Bidder represents that it has read and 

understands the Contract Documents and that its bid is in accordance with all the requirements 

of the Contract Documents and applicable law. The Bidder recognizes that quantities of unit 

price items may vary from the estimates, if any, provided in the Contract Documents. 

2.6 Registration: Each Bidder, and any subcontractor listed in a bid proposal pursuant to Public 

Contract Code Section 4104, must be currently registered with the Department of Industrial 

Relations and qualified to perform public work consistent with Labor Code section 1725.5, 

except in limited circumstances as referenced in Labor Code section 1771.1(a). 

3. Bid Documents 

3.1 Contract Documents: The Contract Documents/Forms consist of the following: Notice Inviting 

Bids, Instructions to Bidders, Bidder’s Checklist, Bid Form, Bid Schedule Form, Bid Bond 

Form, Non-Collusion Declaration, Experience/Qualifications Statement, Designation of 
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Subcontractors Form, Iran Contracting Act Certification, Agreement, Workers' Compensation 

Insurance Certification, Performance Bond, Payment (Labor and Materials) Bond, Maintenance 

Bond, Escrow Agreement, General Conditions, Supplementary Conditions (if any), Special 

Conditions, and Technical Plans and Specifications (if any). 

3.2 Interpretation of Contract Documents: If any prospective bidder is in doubt as to the true 

meaning of any part of the Contract Documents, or believes it has found apparent conflicts, 

errors, ambiguities, discrepancies, or omissions in the Contract Documents or between the 

Contract Documents and the Project Site, the bidder may submit to TSD at the address in the 

Notice Inviting Bids a written request for an interpretation, clarification or correction thereof not 

later than seven (7) calendar days before the date bids will be opened. The bidder submitting 

the request will be responsible for its prompt delivery. Any interpretation, clarification or 

correction of the Contract Documents will be made only by Addendum and will be faxed and 

mailed to each person receiving a set of such Contract Documents. Any other explanation or 

interpretation of the Contract Documents, whether oral or written, will not be binding on TSD 

or any of its agents. Questions received less than seven (7) calendar days before the time 

specified for opening bids may not be answered. 

Any changes, exceptions or conditions concerning the Project and/or the bid package submitted 

by any bidder as part of a bid may render that bid non-responsive. 

3.3 Securing Documents: Copies of the proposed Contract Documents are on file at TSD’s office 

located at 12304 Joerger Drive, Truckee, CA 96161 and on TSD’s website at 

https://www.truckeesan.org/district-projects/ and may be obtained for bidding purposes upon 

the conditions set forth in the Notice to Bidders. 

4. Bidding Procedures 

4.1 Bid Submittal: In order to receive consideration, all bids shall be made in accordance with the 

following instructions: 

4.1.1 Bids shall be made upon the form provided therefore, properly executed and with all items 

filled out; numbers shall be stated both in writing and in figures. A bid not made on the 

proper form may be disregarded. Corrections may be made if initialed by the individual 

signing the bid. A bid must include all documents listed in the Bidder’s Checklist completed 

in accordance with the bid package. NO PROPOSAL WILL BE CONSIDERED WHICH 

MAKES EXCEPTIONS, CHANGES, OR IN ANY MANNER MAKES RESERVATIONS 

TO THE TERMS OF THE SPECIFICATIONS, OR CONTRACT TERMS. ANY SUCH 

PROPOSAL SHALL RENDER THE BID NON- RESPONSIVE. 

4.1.2 The Bid shall be submitted at the place and no later than the time specified in the Notice to 

Bidders in a sealed envelope plainly marked as: 

Truckee Sanitary District 

Project Description: VMF Boiler Replacement 2026 Project 

Bids received by e-mail WILL BE considered and are encouraged. Any bid received after 

the time and date specified in the Notice Inviting Bids shall not be considered and shall be 

returned to the bidder unopened. 

4.1.3 Each bid must give the full business address of the Bidder. Bids of partnerships must furnish 

the full name of all partners and must be signed in the partnership’s name by one of the 

https://www.truckeesan.org/district-projects/
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members of the partnership, or by an authorized representative, followed by the printed 

name and title of the person signing. Bids of corporations must be signed with the legal 

name of the corporation, followed by the name of the state of incorporation and by the 

signature and designation of the president, secretary or other person authorized to bind the 

corporation. The name of each person signing shall also be typed or printed below the 

signature. Upon request of the District, a bidder shall furnish satisfactory evidence of the 

authority of the person signing the bid. A bid by a joint venture must include a certified copy 

of the legal agreement constituting the joint venture. 

4.1.4 Any Addenda issued before the time in which to submit bids expires shall form a part of the 

Contract Documents and shall be covered in the bid. Each Bidder shall confirm 

receipt of any and all Addenda in the space provided in the Bid Form. Addenda will be 

published on the Truckee Sanitary District website, https://www.truckeesan.org/. 

4.1.5 Each bid must be accompanied by bid security in the form of cash, a certified or cashier’s 

check or a Bidder’s Bond in the sum of not less than ten percent (10%) of the bid. The check 

or bond shall be made payable to the order of TSD. If the successful bidder fails to file 

satisfactory bonds or insurance as otherwise required by the Contract Documents or fails to 

or refuses to enter into a contract within the specified time, then the bid security (whether 

cash, check or bond) shall be forfeited to TSD. All bid security not forfeited to the District 

will be returned once a successful bidder provides all required documents and enters into a 

contract with the District in accordance with all applicable requirements set forth in the bid 

package. Forfeiture of the bid security to the District will not waive or otherwise limit any 

other remedy available to the District under applicable law. The surety insurer shall be 

California admitted surety insurer, as defined in Code of Civil Procedure Section 995.120. 

4.1.6 A bidder shall submit with its bid a list of its proposed subcontractors in compliance with 

California Public Contract Code Sections 4100 et seq. A form for this designation is 

furnished with the Bid Form. 

4.1.7 A bidder shall submit with its bid a fully executed Non-Collusion Declaration in compliance 

with California Public Contract Code Section 7106. A form for this purpose is furnished 

with the Bid Form. 

4.1.8 If an inconsistency exists between the amount listed for a unit price in a bid and the total 

listed for that bid item (e.g. if the total listed for a bid item does not equal the unit price 

listed in the bid multiplied by the quantity listed), subject to applicable law, the unit price 

will be deemed to accurately reflect the bidder's intent concerning the bid item and the 

intended total for the bid item will be deemed to be the unit price as listed in the bid 

multiplied by the quantity listed. If the project bid price is a lump sum total made up of 

smaller individual bid item prices and an inconsistency exists between the lump sum total 

bid price and any individual bid item price, subject to applicable law, the individual bid item 

prices as listed in the bid will be deemed to accurately reflect the bidder's intended bid for 

the Project and the intended lump sum total bid for the Project will be deemed to be the sum 

of the individual bid item prices as listed in the bid, even if that sum is different from the 

amount actually listed as the lump sum total bid for the Project. 

4.1.9 A bidder may not assign, sublet, sell, transfer, or otherwise dispose of its bid or any right, 

title or interest in its bid, or its obligations under its bid, without the prior written consent of 

an authorized representative of the District. Any purported assignment, subletting, sale, 

transfer or other disposition of a bid or any interest in a bid, or of any obligations under a 

https://www.truckeesan.org/
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bid without such written consent shall be void and of no effect. 

4.2 If the bid forms include a bidder’s questionnaire, a bid must include a completed bidder’s 

questionnaire on the forms provided. By submitting a bid, a bidder authorizes the District to 

verify any and all information provided on the bidder’s questionnaire and agree to indemnify, 

defend and hold harmless the District and its officials, officers, employees, agents and volunteers 

to the fullest extent permitted by law from and against any claims, liability or causes of action, 

including, without limitation, legal fees and costs, arising out of verification of the information 

provided on the bidder’s questionnaire, and/or arising out of use of information provided in the 

bidder’s questionnaire to determine, in accordance with applicable law, the qualification of the 

bidder for performing the Project.  

4.3 Withdrawal of Bids 

4.3.1 Withdrawal of Bids Prior to Opening: Any Bidder may withdraw its bid, either personally 

or by written request, at any time prior to the scheduled time for opening of bids. The bid 

security submitted with a bid so withdrawn will be returned to the bidder. A bidder that has 

withdrawn its bid in accordance with this provision may submit a new bid prior to the time 

set for bid opening in accordance with all applicable requirements in the bid package. 

4.3.2 Withdrawal of Bids After Opening: No bidder shall withdraw its bid for a period of ninety 

(90) calendar days after the date set for the opening thereof. 

4.3.3 Relief of Bidder Due to Clerical Error: A bidder may not be relieved of its bid unless by 

consent of the awarding authority nor shall any change be made in the bid because of a 

mistake except as provided in the California Public Contract Code Sections 5101 et seq. 

5. Bonding Requirements 

5.1 Adequacy of Surety: The surety or sureties on all bonds furnished must be satisfactory to TSD 

and all bonds, excluding the maintenance bond, shall be filed with TSD prior to commencing 

any work on the Project. Surety’s assets must exceed its liabilities by at least the amount of the 

bond. The bonding company or surety shall be a California admitted surety, complying with 

applicable law and acceptable to the District. All bonds shall be furnished by the bidder to whom 

the Contract has been awarded at its own cost and expense. All Project bonds must be executed 

using the forms provided in the Contract Documents. 

5.2 Performance Bond: The successful bidder shall submit to the District a performance bond in 

the amount equal to one hundred percent (100%) of the contract price within ten (10) calendar 

days of receiving written notice of award. 

5.3 Payment (Labor and Materials) Bond: The successful bidder shall submit to the District a 

payment bond in the amount equal to one hundred percent (100%) of the contract price within 

ten (10) calendar days of receiving written notice of award. 

5.4 Maintenance (Warranty) Bond: Prior to issuance of the final Project payment, the successful 

bidder must submit a maintenance bond for ten percent (10%) of the Project cost. The 

maintenance bond must guarantee the Project against defects in materials, equipment, 

workmanship, or needed repair for one year from the District’s acceptance of the Project. 

5.5 Failure to Provide Bonds: If the successful bidder does not comply with the bonding 

requirements listed, the District may award the contract to the next lowest qualified bidder or 

otherwise proceed as allowed by law. 
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6. Examination of Project Location and Contract Documents 

6.1 Bidder shall thoroughly and carefully review the Contract Documents. Each Bidder shall satisfy 

itself as to the character, quality and quantities of the Work to be performed, the materials to be 

furnished, and the requirements of the Contract Documents. Each Bidder shall investigate 

existing site conditions, and shall, at once, report to TSD any error, inconsistency, or omission 

the Bidder discovers or reasonably should discover. 

6.2 Bidder may, prior to submitting a bid, visit the location of the proposed project, and become 

fully aware of the Work and of the conditions relating to construction and labor under which the 

Work will be or is to be performed, and examine the building(s), the facilities, the site and 

any work that may have been done thereon. Bidder shall fully inform itself of all conditions, in, 

at, and about the site, the building(s), facilities, and any work that may have been done thereon. 

It shall be the sole responsibility of each Bidder, prior to submitting a bid, to conduct any 

additional examination, investigation, exploration, testing, study or other inquiry and to obtain 

any additional information pertaining to the physical conditions (including surface, subsurface, 

and underground utilities) at or near the Project Site that may affect the cost, progress, or 

performance of the Project, and that the Bidder deems are necessary to prepare its bid for 

performance of the Project in accordance with the Contract Documents. A bidder seeking any 

such additional examination or other inquiries or information concerning the Project will do so 

at the bidder’s sole expense. 

6.3 A bidder seeking to conduct any additional examination or other inquiry at the Project Site must 

request site access from the District at least two (2) business days in advance. The location of 

any excavation, boring or other invasive testing will be subject to approval on behalf of the 

District and any other agencies with jurisdiction over such testing. Bidders may not conduct tests 

at the Project Site prior to obtaining District approval. The District may require a bidder to 

execute an access agreement prior to approving testing at the Project Site. Once approved testing 

is complete, a bidder must fill all trenches or holes, restore all pavement to match existing 

structural section, and otherwise clean up and restore the test site to its pre-test condition. 

6.4 Any drawings and specifications for the Work show conditions as they are believed to exist, but 

it is not to be inferred that all of the conditions actually exist as shown thereon, nor shall TSD, 

any of its officers, agents or employees be liable for any loss sustained by the Bidder as a result 

of any variance between conditions as shown on the Drawings and Technical Specifications and 

Plans, and actual conditions revealed during examination or progress of the Work. 

6.5 Each Bidder shall satisfy itself by personal examination of the location of the proposed Work, 

and by such other means as it may choose as to actual conditions and requirements and as to the 

accuracy of any quantities stated in the Contract Documents. Information derived from maps, 

Drawings, Technical Specifications, other Contract Documents, profiles, or drawings, or from 

any representative of TSD, shall not relieve the Bidder of this responsibility, and the 

interpretation of data disclosed by any borings or other preliminary investigations is not 

guaranteed by TSD. 

6.6 Where the District has made investigations of work site conditions including subsurface 

conditions in areas where Work is to be performed, or in other areas, that may constitute possible 

local material sources, a bidder may, upon request, inspect District records as to those 

investigations. 

6.7 Where there has been prior construction by the District or other public agencies within the 
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project limits, records of the prior construction that are currently in the District's possession and 

that have been used by, or are known to, the designers and administrators of the project will be 

made available for inspection by bidders, upon request. Such records may include, but are not 

limited to, as-built drawings, design calculations, foundation and site studies, project reports and 

other data assembled in connection with the investigation, design, construction and maintenance 

of the prior projects. 

6.8 When a log of test borings or other record of geotechnical data obtained by the District's 

investigation of surface and subsurface conditions is provided by the District, it is furnished for 

the bidder's information and its use shall be subject to this Section. 

6.9 In some instances, information considered by the District to be of possible interest to bidders 

has been compiled as "Materials Information." The use of the "Materials Information" shall be 

subject to the conditions and limitations set forth in this Section. 

6.10 When cross sections are not included with the Project Plans, but are available, a bidder may 

inspect the cross sections and obtain copies for the bidder's use, at the bidder's expense. When 

cross sections are included with the Project Plans, it is expressly understood and agreed that the 

cross sections do not constitute part of the Agreement, do not necessarily represent actual site 

conditions or show location, character, dimensions and details of Work to be performed, and are 

included in the Project Plans only for the convenience of bidders and their use is subject to the 

conditions and limitations set forth in this Section. 

6.11 When contour maps were used in the design of the project, a bidder may inspect those maps, 

and if available, a bidder may obtain copies for its use. 

6.12 The availability or use of information described in this Section is not to be construed in any way 

as a waiver of any of the provisions in this Section and a bidder is cautioned to make independent 

investigations and examinations as the bidder deems necessary to be satisfied as to conditions 

to be encountered in the performance of the Work and, with respect to possible local material 

sources, the quality and quantity of material available from the property and the type and extent 

of processing that may be required in order to produce material conforming to the requirements 

of the Technical Specifications and Plans. 

6.13 The District assumes no responsibility for conclusions or interpretations made by a bidder based 

on the information or data made available by the District. The District does not assume 

responsibility for representation made by its officers or agents before the execution of the 

Agreement concerning surface or subsurface conditions, unless that representation is expressly 

stated in the Contract Documents. No conclusions or interpretations made by a bidder from the 

information and data made available by the District will relieve a bidder from properly fulfilling 

the terms of the Contract Documents. 

6.14 Quantities, including but not limited to, material or labor quantities, which are provided in the 

bid package concerning the Project are estimates only and are provided solely as a general 

indication of the Project scope. The District does not warrant that such quantity estimates 

provided in the bid package represent the actual quantities required to perform the Project in 

accordance with the contract documents. Such quantity estimates do not bind the District, and a 

bidder should not rely on them in preparing its bids. Each bidder is solely responsible for 

determining the quantities on which to base their bids in light of information contained in the 

Contract Documents, bidder investigation and analysis of the Project and the Project site, and 

any other analysis or expertise of the bidder concerning the Project. 
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6.15 The successful bidder must employ such methods and means regarding the work of any 

subcontractor or worker, and in carrying out its work as will not cause any interruption or 

interference with any other contractor, subcontractor or worker, it being specifically understood 

and agreed that TSD shall be in no way responsible for any loss or damage occurring as a result 

thereof. 

6.16 The submission of a bid shall be conclusive evidence that the bidder has investigated and is 

satisfied as to the general and local conditions to be encountered, as to the character, nature and 

scope of work to be performed, and as to the requirements of the Contract Documents. The 

submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the 

character, quality and quantity of surface and subsurface materials or obstacles to be encountered 

insofar as this information was reasonably ascertainable from an inspection of the site and the 

records of work held by TSD. The submission of a proposal shall be prima facie evidence that 

the bidder has made such an examination. 

7. Contract Documents 

7.1 The complete Agreement shall consist of the following identified documents herein referred to 

as the “Contract Documents”: Notice Inviting Bids, Instructions to Bidders, Bidder's Checklist, 

Bid Schedule Form, Bid Bond Form, Designation of Subcontractors Form, Iran Contracting Act 

Certification, Non- Collusion Declaration Form, Agreement, Workers' Compensation Insurance 

Certification, Performance Bond, Payment (Labor and Materials) Bond, Maintenance Bond, 

Escrow Agreement, General Conditions, Supplementary Conditions (if any), Special 

Conditions, Technical Specifications and Plans (if any), any Addenda, and any Change Orders, 

Field Orders, and TSD’s directives issued pursuant thereto. All of the Contract Documents are 

intended to cooperate and be complementary so that any work called for in one and not 

mentioned in another shall be executed as if mentioned in all. The Contract Documents shall 

include all labor, materials, equipment, transportation, and services necessary for the proper 

execution of the work on the Project. 

7.2 The form of Agreement that the successful bidder, as Contractor, will be required to execute and 

the form of bonds which it will be required to furnish are included in the Contract Documents 

and should be carefully examined by each Bidder. The Agreement shall be executed in two (2) 

original counterparts. 

8. Taxes: Bidder shall include in its bid any and all Federal, State and Local taxes of whatever nature in 

connection with material to be furnished to TSD. Absolutely no extras shall be allowed for such by TSD. 

9. Substitution of "Or Equal" Items 

9.1 If the Contract Documents list products by manufacturer's name, brand or model number, such 

information indicates the quality and utility of the items desired and does not restrict Bidders to 

that manufacturer's name, brand or model number, unless the Contract Documents specify that 

the listed product is necessary to match others in use on a particular public improvement either 

completed or in the course of completion. Except where the Contract Documents indicate that 

a particular brand product is necessary to match others in use, when a manufacturer’s name, 

brand or model number is listed, a bidder may construe the reference to be followed by the words 

"or equal" and may propose equals of products listed by manufacturer name, brand name or 

model number, as set forth herein. 

9.2 A bidder must submit complete information for products proposed as equals to the District for 

review at least ten (10) working days before the time specified for opening bids. To be 
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considered, a bidder's information concerning products proposed as equals must include 

sufficient detail to permit the District to determine whether the products proposed as equals will 

satisfy the same performance requirements as products listed by manufacturer’s name, brand or 

model number. Such performance requirements may include, but are not limited to, size, 

strength, function, appearance, ease of maintenance and repair, and useful life requirements. 

Proposals concerning products proposed as equals that are submitted later than ten (10) working 

days before the time specified for opening bids will not be considered. Failure to bid products 

specified by manufacturer name, brand name or model number where the Contract Documents 

specify that a particular product is necessary to match others in use, or where no proposal 

concerning products proposed as equals has been submitted in accordance with this provision 

may render a bid non-responsive. 

10. Labor Laws 

10.1 Bidders must comply with applicable provisions of the California Labor Code. 

10.2 Bids must include a workers' compensation insurance certification on the form included in the 

bid package. 

10.3 In accordance with California Labor Code Sections 1770 et seq., not less than the general 

prevailing rate of per diem wages for work of a similar character in the locality in which the 

Project is to be performed, and not less than the general prevailing rate of per diem wages for 

holiday and overtime work fixed as provided in the California Labor Code shall be paid to all 

applicable workers engaged in performing the Project. Copies of the prevailing rate of per diem 

wages are on file at TSD's principal office and at the job site and will be made available on 

request. 

10.4 This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations. 

11. Subcontracting 

11.1 Bids must be submitted in accordance with the requirements of the Subletting and 

Subcontracting Fair Practices Act, California Public Contract Code Section 4100 et seq. and 

include a completed list of proposed subcontractors on the form included in the bid package. 

The completed list of proposed subcontractors must include the name, business location, 

California contractor license number, the portion (type or trade), and dollar amount of the Project 

work to be subcontracted for each subcontractor that will perform a portion of the Project work 

(including special fabrication and installation of a portion of the work) valued in excess of one 

half of one percent (0.5%) of the total Project bid price. If the Project work includes construction 

of streets or highways, the completed list of proposed subcontractors must include the 

subcontractor name, business location, California contractor license number, type of work and 

dollar amount to be subcontracted for each subcontractor that will perform a portion of the 

Project work (including special fabrication and installation of a portion of the work) valued in 

excess of one half of one percent (0.5%) of the total Project bid price or ten thousand dollars 

($10,000), whichever is greater. 

11.2 For any portion of the Project work with a value of more than one half of one percent (0.5%) of 

the total Project bid price for which no subcontractor is listed, or for which more than one 

subcontractor is listed, a bidder is certifying by submitting its bid that it is qualified to perform 

that portion of the Project work and that it will perform that portion of the Project work with its 

own forces. A bidder may not substitute another subcontractor for a subcontractor listed in the 
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bid except as permitted by the District in accordance with applicable law. 

12. Bid Protest Procedures 

12.1 Any protest of the proposed award of bid to the Bidder deemed the lowest responsible bidder 

must be submitted in writing to TSD, no later than 4:00 pm of the second (2nd) business day 

following the date of the bid opening. If a bidder protests more than one bid, the Bidder shall 

file a separate protest as to each bid being protested, complying with this Section. 

12.2 The initial protest must contain a complete written statement of the basis for the protest. The 

protest must state the facts and refer to the specific portion of the document or the specific statute 

that form the basis for the protest. The protest must include the name, address, telephone number, 

and e-mail address of the person representing the protesting party. The protest must be signed 

and submitted under penalty of perjury. 

12.3 The protestor shall also submit a non-refundable fee of $500.00 per protest via check made 

payable to TSD to reimburse its costs in reviewing and investigating the bid protest. 

12.4 The protestor must concurrently transmit a copy of the initial protest to the bidder whose bid is 

being protested. Faxed or e-mailed copies are acceptable, with confirmation of receipt by the 

Bidder whose bid is being protested. 

12.5 The protestor must have actually submitted a bid on the Project or have been specifically 

excluded from filing a bid due to an action by TSD. A subcontractor of a party filing a bid on 

this Project may not submit a bid protest. A party may not rely on the bid protest submitted by 

another Bidder but must timely pursue its own protest. 

12.6 The procedure and time limits set forth in this Section are mandatory and are the Bidder’s sole 

and exclusive remedy in the event of a bid protest. The Bidder’s failure to fully comply with 

these procedures shall constitute a waiver of any right to further pursue the bid protest, including 

filing a claim pursuant to the California Government Code, challenging the award of contract 

pursuant to the California Public Contract Code, or other legal proceedings. 

12.7 Failure to list the California contractor license number or a proposed subcontractor shall not be 

grounds for filing a bid protest or grounds for TSD considering a bid non-responsive if the 

contractor’s license number is submitted to TSD by the prime contractor within 24 hours after 

the bid opening and provided the contractor’s license number corresponds to the submitted name 

and location for that subcontractor. 

12.8 TSD shall review the bid protest and shall issue its determination within a reasonable amount of 

time prior to bid award. TSD’s General Manager has the authority to issue a final determination 

on all bid protests. TSD shall not be required to hold an administrative hearing to consider any 

protest. 

13. Award of Bid: The District reserves the right to reject any and or all bids; or to waive any minor defects 

or irregularities in bidding in accordance with applicable law. The District, if it awards the bid, shall 

award the bid consistent with applicable law to the responsible bidder submitting the lowest responsive 

bid. 

The successful bidder must submit to the District complete, executed copies of the Agreement, 

Performance Bond, Payment Bond, and insurance certificates and endorsements and all other documents 

specified in the Contract Checklist within ten (10) calendar days of TSD providing written Notice of 

Award of the Project, either by personal delivery or by depositing such notice in the mail. The bidder’s 



 

 

 

 

 

 

Part I: Bidding Requirements  14  VMF Boiler Replacement 2026 Project  

security of any successful bidder that fails to do so will be forfeited to the District.  

Upon verifying that the successful bidder has provided complete, executed copies of all documents 

specified in the Contract Checklist, an authorized District representative will execute the Project 

Agreement, and the District will issue to the successful bidder a Notice to Proceed specifying the Project 

commencement date. The number of days within which the Project must be completed begins to run on 

the Project commencement date. 
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PART II: BIDDING DOCUMENTS 
F-1 BIDDER’S CHECKLIST 

All items on the Bidder’s Checklist must be initialed and dated for the Proposal to be considered complete. 

The District reserves the right to award a Contract in a manner and on the basis which will best serve the 

District, taking into consideration the information in the statement of Bidder’s Experience/Qualifications 

and past work history with the District. 

The Bidder’s attention is especially called to the following forms which must be executed in full as required: 

F-2 Bid Form 

Filled in and signed by the Bidder. 

Initial:  Date:  

F-3 Bid Schedule Form 

Unit and total costs shown in the space provided for each item. Total bid price shown in the space provided. 

Initial:  Date:  

F-4 Bid Guarantee / Bid Bond Form 

Bid Guarantee in the form of a bond, cash, certified check or cashier’s check. If submitting a bond, the bond 

must be executed by the Bidder and the surety company. Bond (Bid Guarantee) must be not less than ten 

percent (10%) of the total amount bid and may be shown in dollars or on a percentage basis. 

Initial:  Date:  

F-5 Non-Collusion Declaration Form 

Non-Collusion Declaration filled out, signed, and submitted with the bid proposal. 

Initial:  Date:  

F-6 Experience/Qualifications Form 

Bidder’s Experience/Qualifications statement filled out, signed, and submitted with the bid proposal. 

Initial:  Date:  

F-7 Designation of Subcontractors 

Designation of Subcontractors filled out and submitted with the bid proposal. 

Initial:  Date:  

F-8 Iran Contracting Act Certification 

Iran Contracting Act Certification filled out and submitted with the bid proposal.  

Initial:  Date:                   
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F-2 BID FORM 

TO: TRUCKEE SANITARY DISTRICT, a sanitary district, (“TSD” or “District”) 

1. Total Bid Amount: Pursuant to and in compliance with the Notice Inviting Bids, Instructions to Bidders 

and other Contract Documents with regard to: 

TSD 

Vehicle Maintenance Facility Boiler Replacement 2026 Project 

The undersigned bidder, having carefully examined the Project site and/or having had an opportunity to 

do so, and thus to become thoroughly familiar with the general and local conditions affecting the 

performance and costs of the Project, the character, quality and quantity of work to be performed and 

materials to be furnished and the terms and conditions of the Contract Documents, hereby proposes and 

agrees to fully perform the Work, as described, within the stated time, in strict accordance with the 

Contract Documents (including without limitation the furnishing of any and all tools, equipment, 

apparatus, facilities, labor, materials, transportation and utility services and incidentals necessary to fully 

perform the Work and complete it in a workmanlike manner) for the total sum indicated in Bid Schedule 

Form (F-3) attached hereto. 

2. Open Bid: It is understood that the TSD reserves the right to reject this bid, as well as to waive any 

irregularities, consistent with applicable law. The undersigned agrees that this bid shall remain open and 

not be withdrawn for a period of ninety (90) calendar days from the date prescribed for its opening. 

3. Designation of Subcontractors: Attached hereto (Form F-7), in compliance with Public Contract Code 

Sections 4100 et seq., is Bidder’s completed Designation of Subcontractors form. 

4.  Non-Collusion Declaration: Attached hereto (Form F-5), in compliance with Public Contract Code 

Section 7106, is a Non-Collusion Declaration form. 

5. Execution of Agreement; Commencement of Work: It is understood and agreed that if a Notice of 

Award is mailed or delivered to the undersigned bidder within ninety (90) calendar days after the opening 

of bids, or at any time thereafter before the bid is withdrawn, the undersigned bidder will execute and 

deliver the Agreement to TSD, together with the insurance documents specified in the Contract 

Documents, the Performance Bond, Payment (Labor and Materials) Bond, and Maintenance Bond, all 

within ten (10) calendar days after TSD’s personal delivery or deposit in the mail, as the case may be, 

of the Notice of Award. The undersigned bidder further agrees that the Work shall be commenced by 

the undersigned bidder on the date of the TSD’s Notice to Proceed and shall be completed within the 

stated Time of Completion. 

6. Bid Guarantee: Accompanying this bid is  (insert words “cash”, 

“certified check”, “cashier’s check” or “bidder’s bond”, as the case may be) in an amount not less 

than ten percent (10%) of the bid. Such security shall be forfeited, paid to or retained by TSD as 

liquidated damages should the Bidder to whom the contract is awarded fail to execute the Agreement 

and all required insurance documents, bonds and other required forms as required under the Contract 

Documents (for Bid Bond see Form F-2). 

7. License: The undersigned is required to provide the information set forth below regarding its license. 

Failure of the undersigned to be properly licensed upon submission of a bid shall cause the undersigned 

to be disqualified and the bid rejected. California Business and Professions Code Section 7028.15 

provides that a licensed contractor shall not submit a bid to a public district unless its contractor’s license 

number appears clearly on the bid, the license expiration date is stated, and the bid contains a statement 



 

 

 

 

 

 

Part II: Bidding Documents 17  VMF Boiler Replacement 2026 Project   

that the representations made therein are made under penalty of perjury. Any bid not containing this 

information, or a bid containing information which is subsequently proven false, shall be considered 

nonresponsive and shall be rejected by the District. 

Contractor’s License Number:   

License Expiration Date:   

Contractor’s State License Classification:    

The name on Bidder’s State Contractor License must be identical to the Bidder’s name. 

8. Interested Persons: The names of all persons interested in the bidder as principals, whether as 

shareholder, member, partner, and proprietor or otherwise, are: 

 

 

 

 

9. Address: The Notice of Award or any request for additional information may be addressed to the 

undersigned bidder at the business address set forth below. 

10. Inconsistencies: Wherever in this bid an amount is stated in both words and figures, in case of a 

discrepancy between words and figures, the words shall prevail; if all or any portion of the bid is required 

to be given in unit prices and totals and a discrepancy exists between any such unit prices and totals so 

given, the unit prices shall prevail. 

11. Receipt of Addenda: The undersigned acknowledges receipt of the following addenda and certifies that 

all such addenda are included in its proposal: 

 

 

 

 

12. Acknowledgement of Other Conditions of Approval [None at this time] 

Each bid must give the full business address of the Bidder and be signed by Bidder with Bidder’s usual 

signature. Bids by partnerships must furnish the full name of all partners and must be signed by one of 

the members of the partnership, or by an authorized representative, followed by the signature and 

designation of the person signing. Bids by a corporation or LLC must be signed with the legal name of 

the corporation or LLC, followed by the name of the state of incorporation or organization and by the 

signature and designation of the president, secretary, or other person authorized to bind it in the matter. 

The name of each person signing shall also be typed or printed below the signature. 
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Satisfactory evidence of the authority of the person signing on behalf of a corporation or LLC shall be 

furnished. 

BIDDER’S NAME:   

 

BIDDER’S ADDRESS:  
 

 

 

BIDDER’S PHONE NUMBER:   

 

BIDDER’S FAX NUMBER:   

 

BIDDER’S EMAIL ADDRESS:   

 

The undersigned bidder declares under penalty of perjury under the laws of the State of California that all 

representations made in this Bid Form are true and correct. 

Dated this   day of  , 2026. 

By:    

(Signature) 

Print Name:    

Title:   

Bidder’s Name:    

 By:   

(Signature) 

Print Name:    

Title:   

Bidder’s Name:    

Check one:      ( ) Corporation 

( ) Limited Liability Company  

( ) Partnership 

( ) Individual 

 

NOTE: If Bidder is a corporation or LLC, the legal name of the corporation or LLC must be set forth 

above, together with the signature of an officer or manager authorized to sign contracts on behalf of the 

corporation or LLC; if Bidder is a partnership, the true name of the partnership must be set forth above, 

together with the signature(s) of the partner or partners authorized to sign contracts in behalf of the 

partnership; and if Bidder is an individual, his or her signature must be set forth above. 
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CORPORATE CERTIFICATE 

 

I,  ,   certify   that   I   am   the   Secretary   or 

 (Officer) of the Corporation named as the Bidder in the foregoing bid; that who 

signed the bid on behalf of the Bidder was then  of the Corporation; that the 

bid was duly signed for and on behalf of the Corporation by authority of its governing body and is within 

the scope of its corporate powers. 

 

(Corporate Seal) 

Signature:   

 

Print Name:   

 

  Secretary or   (Other Officer) 
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F-3 BID SCHEDULE FORM 

BID SCHEDULE 

 

NO. ITEM DESCRIPTION 
UNIT OF 

MEASURE 

EST. 

QTY. 

ITEM 

COST 

1. 
Preparation, Demolition, & 

Removal 
LS 1 

 

2. 

Furnish and Install Materials 

within Special Requirements 

“01 11 00 Summary of Work” 

LS 1  

3. 

Furnish and Install Controls & 

Electrical Associated with 

Boiler Replacement 

LS 1  

4. 

Furnish and Install Mechanical 

and Gas Pipe, Valves, and 

Fittings 

LS 1  

5. 
System Startup & 

Commissioning 
LS 1 

 

Base Bid Total (in figures):  

Base Bid Total (in words):  

 

*Note: All material costs for high quality glycol will be treated as a change order. Do not include glycol 

material cost in base bid. 

 

Initial:  

Date:  
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F-4 BID BOND FORM 

BID BOND 
 

KNOW ALL BY THESE PRESENTS: 

 

WHEREAS we  , as Principal, have submitted a bid to 

Truckee Sanitary District (“TSD”) for certain Work for which bids are to be opened at TSD’s office, 12304 

Joerger Drive, Truckee CA on Tuesday, May 5, 2026 at 11:00 AM which Work is generally described as 

follows: 

Truckee Sanitary District  

Vehicle Maintenance Facility  2026 Project 

NOW THEREFORE, we, as Principal, and , as Surety, are held 

and firmly bound unto TSD, in the sum of ten percent (10%) of the bid of the Principal, submitted by the 

Principal to TSD for the Work described below, for the payment of which sum in lawful money of the United 

States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, assigns and 

successors, jointly and severally, firmly by these presents. In no case shall the liability of the Surety 

hereunder exceed the sum of 

  ($ ). 

 

The condition of this obligation is such that if the bid is rejected or if within the period specified therefor, 

or, if no period be specified, within ten (10) calendar days after the prescribed Agreement is presented to the 

Principal for signature, the Principal (i) enters into a written Agreement with TSD, in the prescribed form 

and in accordance with the Contract Documents; (ii) files two bonds with TSD, one to guarantee faithful 

performance and the other to guarantee payment for labor and materials, in accordance with the Contract 

Documents and as required by law, and, if required, a third bond for maintenance; and (iii) files the required 

insurance certificates and endorsements in accordance with the Contract Documents, then this obligation 

shall be null and void; otherwise, it shall be and remain in full force and effect, it being expressly understood 

and agreed that the liability of the Surety for any and all default of the Principal hereunder shall be the 

amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that no bid errors, change, extension of time, 

alteration or addition to the terms of the contract, or to the Work to be performed thereunder or the 

specifications accompanying the same, shall in any manner affect its obligations under this bond, and it does 

hereby waive notice of any such error, change, extension of time, alteration or addition to the terms of the 

Contract or the call for bids, or to the Work, or to the specifications. 

As part of the obligation served hereby and in addition to the face amount specified therefore, there shall be 

included costs and reasonable expenses and fees, including without limitation reasonable attorney’s fees, 

incurred by TSD in successfully enforcing such obligation, all to be taxed as costs and included in any 

judgment rendered. 

Death of the Principal shall not relieve Surety of its obligations hereunder. 
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IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety on this day of 

 , 2026. The name and corporate party being hereto affixed, and these 

presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

PRINCIPAL: 

 

Company Name:  

 

Address:  
 

 

 

Phone No.:   (Seal) 

By:  

Print Name:  

 

Title:  

 

SURETY: 

 

Name:  

 

Address:  
 

 

 

Phone No.:  

 

By:  

 

(Attorney-in-fact) 

 

Print Name:  

 

NOTE: This bond must be executed by both parties, and, in the case of a corporation, with the corporate 

seal affixed. All signatures must be acknowledged before the notary public. Attach notary 

acknowledgments. 
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F-5 NON-COLLUSION DECLARATION FORM 

NON-COLLUSION DECLARATION 
 

 

The undersigned declares: 

 

I am the   of   ,the party making the foregoing bid. 

(Title)  (Company) 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 

association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not 

directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not 

directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 

sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by 

agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, 

or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements 

contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any 

breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any 

corporation, partnership, company, association, organization, bid depository, or to any member or agent 

thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for 

such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, 

limited liability company, limited liability partnership, or any other entity, hereby represents that he or she 

has full power to execute, and does execute, this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 

correct and that this declaration is executed on  , 2026, at  , California. 

 

 

 

Signature of Bidder 
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F-6 EXPERIENCE/QUALIFICATIONS FORM 

EXPERIENCE/QUALIFICATIONS STATEMENT 

In order to be considered in the bid evaluation process, the Contractor shall have replaced a minimum of 20 

boilers with high efficiency, fire tube boilers. The job supervisor shall have a minimum of three years of 

experience in performing the type of work specified and have installed a minimum of 5 fire tube boilers. The 

personnel performing rehabilitated work shall have successfully performed the type of work specified on five 

verifiable projects. 

The Contractor shall provide the District with information regarding previous boiler projects at time of bid. 

This information shall include boiler model installed, and current contact information of the owner to whom 

the service was provided. 

The Bidder has been engaged in the contracting business, under the present business name for 

  years. Experience in work of a nature similar to that covered in the proposal extends over a period 

of    years. 

The Bidder, as a Contractor, has never failed to satisfactorily complete a Contract awarded to it, except as 

follows:   . 

The following contracts have been satisfactorily completed in the last three (3) years for the persons, firm or 

authority indicated, and to whom reference is made: 
 

Year Client/Project Name Boiler Model Client Contact Info 

    

    

    

    

    

 

Contractor’s Name (Printed):   

 

Bidder’s Signature:   

 

Bidder’s Name (Printed):   

 

Bidder’s Title:   

 

Date:   
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F-7 DESIGNATION OF SUBCONTRACTORS FORM 

DESIGNATION OF SUBCONTRACTORS 

In compliance with the provisions of Public Contract Code, Sections 4100 et seq., the undersigned bidder 

has set forth below the following: 

(a) The name, location of the place of business and California contractor license number of each 

subcontractor who will perform work or labor or render service to the undersigned in or about the 

construction of the Work to be performed under the contract, or a subcontractor licensed by the State 

of California who, under subcontract to the undersigned, will specially fabricate and install a portion 

of the Work according to detailed drawings contained in the Drawings and Technical Specifications, 

in an amount in excess of one-half of one percent (0.5%) of the undersigned’s total bid; and 

(b) The portion of the Work which will be done by each subcontractor referenced in subsection (a) 

above. The undersigned shall list only one subcontractor for each such portion. 

The bidder shall also list the estimated dollar amount of the work to be performed by each subcontractor but 

failure to do so shall not automatically render the bid non-responsive. 

The Contractor, within 24 hours of receipt of the Notice of Award, is to provide the following supplemental 

information for all subcontractors listed: complete business address, telephone number, classification 

number, percent and dollar amount of work. 

NOTE: The undersigned understands that if it fails to specify a subcontractor in excess of one-half of one 

percent (0.5%) of the undersigned’s total bid, the undersigned shall, in accordance with Public Contract Code 

Section 4106, be deemed to have agreed to perform that portion itself, and agreed that it is fully qualified to 

perform such portion itself. If, after award of the contract, the undersigned subcontracts any such portion of 

the Work hereunder in violation of Public Contract Code Sections 4107 or 4109, the undersigned shall be 

subject to penalties as set forth in Public Contract Code Section 4111. 
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LIST OF PROPOSED SUBCONTRACTORS 
 

Portion/Type of 

Work 

Name of 

Subcontractor 

Location of 

Subcontractor 

California 

License 

Number 

Estimated dollar 

amount of work 

     

     

     

     

 
Bidder’s Signature:  Date:  
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F-8 IRAN CONTRACTING ACT CERTIFICATION 
PUBLIC CONTRACT CODE SECTION 2200 ET SEQ. 

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for perjury 

that the option checked below relating to the Contractor’s status in regard to the Iran Contracting Act of 2010 

(Public Contract Code Section 2200 et seq.) is true and correct: 

☐ The Contractor is not: 

(1) identified on the current list of person and entities engaged in investment activities in Iran 

prepared by the California Department of General Services in accordance with 

subdivision (b) of Public Contract Code Section 2203; or 

(2) a financial instruction that extends, for 45 days or more, credit in the amount of 

$20,000,000 or more to any other person or entity identified on the current list of persons 

and entities engaging in investment activities in Iran prepared by the California 

Department of General Services in accordance with subdivision (b) of Public Contract 

Code Section 2203, if that person or entity uses or will use the credit to provide goods or 

services in the energy sector in Iran. 

☐  The District has exempted the Contractor from the requirements of the Iran Contracting Act of 

2010 after making a public finding that, absent the exemption, the District will be unable to 

obtain the goods and/or services to be provided pursuant to the Contract. 

☐ The amount of the Contract payable to the Contractor for the Project does not exceed $1,000,000. 

Name of Bidder   

Signature   

Name   

Title   

Date   

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be reported to the 

California Attorney General and may result in civil penalties equal to the greater of $250,000 or twice the Contract 

amount, termination of the Contract and/or ineligibility to bid on contracts for three years. 
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PART III : CONTRACT DOCUMENTS 

AGREEMENT 

This contract ("Contract" or "Agreement") is entered into this    day of    , 2026, by and between 

the Truckee Sanitary District, a sanitary district organized and existing under the laws of the State of 

California (hereinafter referred to as "TSD") and name of contractor a [California Corporation / Limited 

Liability Company / General Partnership / Limited Partnership / Individual] with offices located at 

contractor address, (hereinafter referred to as "Contractor"), collectively referred to as the “Parties”), 

WHEREAS TSD intends to have constructed the Vehicle Maintenance Facility Boiler Replacement 2026 

Project ("Project"), and the work required by this Contract is an integral part of this Project, and 

WHEREAS, on May 21, 2026, at its regularly scheduled meeting, the TSD Board of Directors has approved 

the project. 

WHEREAS, both Parties have a desire to perform the work described herein. 

NOW THEREFORE, IT IS AGREED THAT: 

SECTION 1.  SCOPE OF WORK 

Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, materials, transportation and 

utility services and incidentals necessary to fully perform and complete, in a good workmanlike manner, free 

from any and all liens and claims from mechanics, material suppliers, subcontractors, artisans, machinists, 

teamsters, freight carriers, and laborers, and in strict accordance with the Contract Documents (as defined 

below), including without limitation the drawings and technical specifications and plans included therein, 

the Work of: 

Truckee Sanitary District 

Vehicle Maintenance Facility Boiler Replacement 2026 Project 

It is understood and agreed that such tools, equipment, apparatus, facilities, labor, materials, transportation 

and utility services and incidentals shall be furnished, and the Work performed and completed, in accordance 

with the contract documents and subject to the approval of TSD and TSD’s duly authorized representatives. 

SECTION 2.  TIME OF COMPLETION; LIQUIDATED DAMAGES 

The time of completion of the work to be performed hereunder is of the essence for this Contract. Delays 

and extensions of time may be allowed in accordance with the provisions of the General Conditions. All 

work is to be completed by November 1, 2026. 

This Contract is being awarded in reliance upon the completion date set forth in the Contract Documents and 

the dates established by schedules set forth and released by TSD. TSD will hold the Contractor responsible 

and accountable for all damages suffered by TSD as a consequence of the Contractor's failure to meet the 

schedule dates, or to complete the work at the time specified, except for such excusable delays as listed in 

the Contract Documents. 

It is agreed by the parties to this Agreement that in the case in which portion of the work called for under 

Contract Documents are not completed within the times specified, damages will be sustained by TSD, and it 

is and will be impractical and extremely difficult to ascertain the actual damages which TSD will sustain in 

the event of and by reason of such delay. It is therefore agreed that the Contractor shall pay to TSD the sums 

stipulated for delays in finishing the work beyond the times of completion specified; and the Contractor 

agrees to pay these liquidated damages, and further agrees that TSD may deduct the amount thereof from 

any moneys due or that may become due the Contractor under the Contract Documents. If such moneys are 
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insufficient, the Contractor or its surety or sureties shall pay to TSD any deficiency within thirty (30) days 

of invoice submittal by TSD. 

Liquidated damages in the amount of five hundred dollars ($500.00) per day for each day of delay shall be 

imposed on Contractor. 

SECTION 3. CONTRACT PRICE 

TSD will pay Contractor in current funds as full consideration for the full and complete performance of this 

Agreement the sum of: 

Write out dollar amount  ($ amount in numbers) being Contractor’s bid amount, subject to subsequent 

contract change order(s), for furnishing all materials and for doing all the Work contemplated under this 

Agreement; for all loss or damages arising out of the nature of the Work, or from the action of the elements, 

or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of 

the Work, until the Work is accepted by the TSD; for all expenses incurred by or in consequences of the 

suspension or discontinuance of the Work; and for well and faithfully completing the Work, the whole 

thereof, in the manner and in accordance with the Contract Documents therefore and the requirements of 

TSD under them. 

SECTION 4. BONDS 

Prior to execution of this Agreement, Contractor shall obtain a one hundred percent (100%) Performance 

Bond, a one hundred percent (100%) Payment (Labor and Materials) Bond, and a ten percent (10%) 

Maintenance Bond each in the form included in the Contract Documents. 

SECTION 5. INSURANCE 

Before beginning any work under this Contract, Contractor, at its own cost and expense, shall procure the 

types and amounts of insurance listed below against claims that may arise from or in connection with the 

performance of the work hereunder by Contractor and its agents, representatives, employees, and 

subcontractors. Contractor shall maintain the insurance policies required by this section throughout the term 

of this Contract. The cost of such insurance shall be included in the Contractor's price. Contractor shall not 

allow any subcontractor to commence work on any subcontract until Contractor has obtained all insurance 

required herein for the subcontractor(s) and provided evidence thereof to TSD. Verification of the required 

insurance shall be submitted and made part of this Contract prior to execution. The existence of insurance 

shall not relieve or decrease the liability of Contractor under the Contract Documents. 

5.1 Workers’ Compensation: Contractor shall, at its sole cost and expense, maintain Statutory 

Workers’ Compensation Insurance and Employer’s Liability Insurance for any and all persons 

employed directly or indirectly by the Contractor. The Statutory Workers’ Compensation 

Insurance and Employer’s Liability Insurance shall be provided with limits of not less than One 

Million Dollars ($1,000,000.00) per accident. In the alternative, Contractor may rely on a self-

insurance program to meet those requirements, but only if the program of self- insurance 

complies fully with the provisions of the California Labor Code. Determination of whether a 

self-insurance program meets the standards of the Labor Code shall be solely in the discretion 

of TSD. The insurer, if insurance is provided, or the Contractor, if a program of self-insurance 

is provided, shall waive all rights of subrogation against TSD and its officers, officials, 

employees, and volunteers for loss arising from work performed under this Contract. A Waiver 

of Subrogation endorsement in favor of Contractor, Prime Contractor and Owner shall be 

attached providing coverage at least as broad as an unmodified NCCI WC 00 03 13 endorsement, 

“Waiver of Our Right to Recover from Others.” If Contractor leases employees through an 
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employment management, professional employer organization, or other such company evidence 

of insurance must be provided through an Alternate Employer/Leased Employee endorsement 

naming Contractor on the employment company’s workers’ compensation policy. 

5.2 Commercial General Liability Insurance 

5.2.1 General requirements: Contractor, at its own cost and expense, shall maintain commercial 

general liability insurance for the term of this Contract in an amount not less than one million 

dollars ($1,000,000) and two million dollars ($2,000,000), per occurrence, combined single 

limit coverage for risks associated with the work contemplated by this Contract. If a 

Commercial General Liability Insurance or other form with a general aggregate limit is used, 

either the general aggregate limit shall apply separately to the work to be performed under 

this Contract or the general aggregate limit shall be at least twice the required occurrence 

limit. Such coverage shall include but shall not be limited to, protection against claims 

arising from bodily injury, personal injury, including death resulting therefrom, completed 

operations and products liability; broad form property damage liability; coverage for the 

XCU hazards of explosion, collapse, and underground, and contractual liability as to the 

obligations assumed by the Contractor under the Contract Documents. 

5.2.2 Minimum scope of coverage: Commercial general coverage shall be at least as broad as 

Insurance Services Office Commercial General Liability occurrence form CG 0001 12 04 

covering comprehensive General Liability and Insurance Services Office form number GL 

0404 covering Broad Form Comprehensive General Liability. No endorsement shall be 

attached limiting the coverage. 

5.3 Automobile Liability Insurance 

5.3.1 General requirements: Contractor, at its own cost and expense, shall maintain automobile 

liability insurance for the term of this Contract in an amount not less than two million dollars 

($2,000,000), per occurrence, combined single limit coverage for risks associated with the 

work contemplated by this Contract. If an Automobile Liability form or other form with a 

general aggregate limit is used, either the general aggregate limit shall apply separately to 

the work to be performed under this Contract or the general aggregate limit shall be at least 

twice the required occurrence limit. 

5.3.2 Minimum scope of coverage: Automobile coverage shall be at least as broad as Insurance 

Services Office Automobile Liability form CA 0001 (current edition) symbol 1. No 

endorsement shall be attached limiting the coverage. 

5.4 All Policies Requirements 

5.4.1 Acceptability of Insurers: All insurance required by this section is to be placed with 

insurers with a Best's rating of no less than A-VII. 

5.4.2 Verification of Coverage: Prior to beginning any work under this Contract, Contractor shall 

furnish TSD with endorsements (as to insurance referenced in Sections 5.2, 5.3 and 5.5) and 

certificates, with complete certified copies of all policies (if requested by TSD), evidencing 

to TSD’s reasonable satisfaction, compliance with Section 5 herein. All endorsements shall 

show the signature of a person authorized by that insurer to bind coverage on its behalf. 

5.4.3 Notice of Reduction in or Cancellation of Coverage: Contractor shall provide at least 

thirty (30) days prior written notice of any material changes to the insurance specified herein, 

including suspension, cancellation, termination, limitation, reduction in scope or amount. 
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TSD's receipt of such notice shall not constitute TSD's acceptance of such material change. 

5.4.4 Additional Insured; Primary Insurance: An endorsement at least as broad as the 

unmodified Insurance Services Office form number CG 2010 11 85 shall be attached to 

policies referenced in Sections 5.2, 5.3 and 5.5, stating that TSD and its officers, employees, 

agents, and volunteers shall be covered as additional insureds with respect to such policies. 

The coverage shall contain no special limitations on the scope of protection afforded to TSD 

or its officers, employees, agents, or volunteers. 

Each endorsement shall state that coverage is primary insurance with respect to TSD and its 

officers, officials, employees, agents and volunteers, and that no insurance or self- insurance 

maintained by TSD shall be called upon to contribute to a loss under the coverage. 

5.4.5 Deductibles and Self-Insured Retentions Contractor shall disclose to and obtain the 

approval of TSD for the self-insured retentions and deductibles before beginning any of the 

services or work called for by any term of this Contract. 

During the period covered by this Contract, only upon the prior express written authorization 

of TSD, Contractor may increase such deductibles or self-insured retentions with respect to 

TSD, its officers, employees, agents, and volunteers. TSD may condition approval of an 

increase in deductible or self-insured retention levels with a requirement that Contractor 

procure a bond, guaranteeing payment of losses and related investigations, claim 

administration, and defense expenses that is satisfactory in all respects to each of them. 

5.4.6 Subcontractors: Contractor shall require all lower tier subcontractors, vendors and 

suppliers to carry and maintain the insurance required in this agreement. The Subcontractor 

shall include all subcontractors as insureds under its policies or shall furnish separate 

certificates and certified endorsements for each subcontractor. All coverages for 

subcontractors shall be subject to all of the requirements stated herein. 

5.4.7 Variation: TSD may approve a variation in writing in the foregoing insurance requirements, 

upon a determination that the coverage, scope, limits, and forms of such insurance are either 

not commercially available, or that TSD’s interests are otherwise fully protected. 

5.4.8 Reporting: The endorsements shall also specify that any failure or delay to comply with 

reporting or other provisions of the policies shall not affect coverage provided to TSD, its 

officers, officials, employees, agents or volunteers. 

5.4.9 Occurrence-basis for Coverage: The endorsements shall also specify that coverage is on 

an occurrence or an accident basis, and not on a claims-made basis. 

5.5 Remedies: In addition to any other remedies TSD may have if Contractor fails to provide or 

maintain any insurance policies or policy endorsements to the extent and within the time herein 

required, TSD may, at its sole option exercise any of the following remedies, which are 

alternatives to other remedies TSD may have and are not the exclusive remedy for Contractor’s 

breach: 

▪ Obtain such insurance and deduct and retain the amount of the premiums for such 

insurance from any sums due under the Contract. 

▪ Order Contractor to stop work under this Contract or withhold any payment that 

becomes due to Contractor hereunder, or both stop work and withhold any payment, 

until Contractor demonstrates compliance with the requirements hereof; and/or 
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Terminate this Contract. 

SECTION 6. INDEPENDENT CONTRACTOR 

6.1 Independent Contractor: At all times during the term of this Contract, the Contractor shall be 

an independent contractor and shall not be an employee of TSD. TSD shall not have the right 

to control the means by which Contractor accomplishes services rendered pursuant to this 

Contract. Notwithstanding any other agency, state, or federal policy, rule, regulation, law, or 

ordinance to the contrary, Contractor and any of its employees, agents, and subcontractors 

providing services under this Contract shall not qualify for or become entitled to, and hereby 

agree to waive any and all claims to, any compensation, benefit, or any incident of employment 

by TSD, including but not limited to eligibility to enroll in the California Public Employees 

Retirement System (PERS) as an employee of TSD and entitlement to any contribution to be 

paid by TSD for employer contributions and/or employee contributions for PERS benefits. 

6.2 Contractor No Agent: Except as TSD may specify in writing, Contractor shall have no 

authority, express or implied, to act on behalf of TSD in any capacity whatsoever as an agent. 

Contractor shall have no authority, express or implied, pursuant to this Contract to bind TSD to 

any obligation whatsoever. 

SECTION 7. REGISTRATION 

During the term of this Agreement, Contractor warrants that it is currently registered with the Department of 

Industrial Relations and qualified to perform public work consistent with Labor Code section 1725.5. 

Contractor further warrants that any subcontractors, who are subject to Public Contract Code section 4104, 

are registered and qualified to perform public work consistent with Labor Code section 1725.5. 

SECTION 8. LAW, VENUE, AND CONFLICTS OF INTEREST 

8.1 This Agreement has been executed and delivered in the State of California, and the validity, 

enforceability and interpretation of any of the provisions of the Contract Documents, including 

this Agreement, shall be determined and governed by the laws of the State of California, without 

regard to the choice of law doctrine. 

8.2 The duties and obligations of the parties created hereunder are performable in Placer County 

and in that County where the TSD Project is located. Either Nevada County or the County where 

the Project Facility is located shall be the venue for any action or proceeding that may be brought 

or arise out of, in connection with or by reason of this Agreement. 

8.3 Contractor may serve other clients, but none whose activities within the corporate limits of TSD 

or whose business, regardless of location, would place Contractor in a “conflict of interest,” as 

that term is defined in the Political Reform Act, codified at California Government Code Section 

81000, et seq. 

8.4 Contractor hereby warrants that it is not now, nor has it been in the previous twelve (12) months, 

an employee, agent, appointee, or official of TSD. If Contractor was an employee, agent, 

appointee, or official of TSD in the previous twelve months, Contractor warrants that it did not 

participate in any manner in the forming of this Contract. Contractor understands that, if this 

Contract is made in violation of Government Code §1090, et seq., the entire Contract is void and 

Contractor will not be entitled to any compensation for services performed pursuant to this 

Contract, including reimbursement of expenses, and Contractor will be required to reimburse 

TSD for any sums paid to the Contractor. Contractor understands that, in addition to the 
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foregoing, it may be subject to criminal prosecution for a violation of Government Code § 1090 

and, if applicable, will be disqualified from holding public office in the State of California. 

8.5 Contractor shall not employ any TSD official in the work performed pursuant to this Contract. 

No officer or employee of TSD shall have any financial interest in this Contract that would 

violate California Government Code Sections 1090, et seq. 

SECTION 9. CHANGE ORDERS 

It is agreed that the Project Manager is the sole person authorized to execute change orders necessary to 

the prosecution of the Work, unless TSD otherwise notifies Contractor in writing. 

SECTION 10. EXTRA WORK 

Contractor hereby agrees that it will not proceed with any extra work unless it has been authorized in 

writing to do so by the Project Manager prior to the commencement of such extra work. 

SECTION 11. DISPUTES 

11.1 All questions of fact, and any and all disputes with references thereto, arising out of the 

performance of this Contract, or changes therein, or extra work in connection therewith, shall be 

submitted in writing to TSD. TSD will then make the final decision, which when made in writing 

shall be final and conclusive on the parties hereto. 

11.2 Prior to initiating litigation in a court of competent jurisdiction, both Contractor and TSD shall 

undergo alternative dispute procedures as outlined in California Public Contract Code Sections 

20104, et seq. The parties also expressly agree that the Alternative Dispute Resolution 

procedures outlined in Public Contract Code Sections 20104, et seq. shall apply to all claims, 

including those that exceed $375,000, and that such procedures are incorporated as though fully 

set forth in this Contract. 

SECTION 12. PREVAILING WAGES 

In accordance with California Labor Code Section 1771, not less than the general prevailing rate of per 

diem wages for work of a similar character in the locality in which the Work is to be performed, and not 

less than the general prevailing rate of per diem wages for holiday and overtime work fixed as provided 

in the California Labor Code must be paid to all workers engaged in performing the Work. In accordance 

with California Labor Code Section 1770 and following, the Director of Industrial Relations has 

determined the general prevailing wage per diem rates for the locality in which the Work is to be 

performed. In accordance with California Labor Code Section 1773, TSD has obtained the general 

prevailing rate of per diem wages and the general rate for holiday and overtime work in the locality in 

which the Work is to be performed for each craft, classification or type of worker needed to perform the 

project. In accordance with California Labor Code Section 1773.2, copies of the prevailing rate of per 

diem wages are on file at the District and will be made available on request. Throughout the performance 

of the Work the Contractor must comply with all provisions of the Contract Documents and all applicable 

laws and regulations that apply to wages earned in performance of the Work. Contractor assumes all 

responsibility for such payments and shall defend, indemnify and hold TSD harmless from any and all 

claims made by the State of California, the Department of Industrial Relations, any subcontractor, any 

worker or any other third party with regard thereto. 

SECTION 13. GUARANTEE OF WORK 

Contractor hereby agrees that it will post a Maintenance Bond in the form included in the Contract 
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Documents after final inspection by TSD and completion of required corrections and/or repairs. Such 

Maintenance Bond shall guarantee Contractor's work for the period of one year after the date of recording 

of TSD's Notice of Completion of the Work. 

SECTION 14. RELEASE 

Upon payment of undisputed amounts under this Agreement and if requested by TSD, Contractor shall 

execute a Release in the form provided by TSD. Such Release shall not apply to disputed contract claims 

in amounts specifically excluded by Contractor from the operation of the Release. 

SECTION 15. BINDING AGREEMENT; ASSIGNMENT 

Contractor, by execution of this Agreement, acknowledges that Contractor has read this Agreement and 

the other Contract Documents, understands them, and agrees to be bound by their terms and conditions. 

The Contract Documents shall inure to the benefit of and shall be binding upon the Contractor and TSD 

and their respective successors and permitted assigns. 

The Contractor shall not assign or transfer by operation of law or otherwise any or all of its rights, 

burdens, duties or obligations without the prior written consent of all sureties on all bonds required by 

this agreement, including but not limited to the Payment Bond, and TSD. 

SECTION 16. CONTRACT DOCUMENTS 

The full, complete and exclusive contract between the parties hereto shall consist of the following 

identified documents (the “Contract Documents”): Notice Inviting Bids, Instructions to Bidders, Bidder's 

Check List, Bid Form, Bid Bond, Designation of Subcontractors, Non-Collusion Declaration, 

Agreement, Workers' Compensation Insurance Certification, Performance Bond, Payment (Labor and 

Materials) Bond, Maintenance Bond, Escrow Agreement for Security Deposits in Lieu of Retention, 

General Conditions, Supplementary Conditions, Special Conditions, and Technical Specifications and 

Plans, if any, Addenda, and any Change Orders, Field Orders, or TSD’s directives issued pursuant to 

and in accordance with this Agreement. 

SECTION 17. INDEMNIFICATION AND ATTORNEY’S FEES 

Contractor shall at its own cost, defend, hold harmless, and indemnify TSD, officials, officers, agents, 

directors, employees, and successors in interest ("Indemnitees") from and against any and all liability, 

damages, losses, claims, demands, actions, costs including attorney's fees and expenses ("Liabilities"), 

on account of injury to or death of persons or damage to any property (including property of TSD) or 

delay or damage to another contractor resulting from or arising out of or in any way connected with the 

performance by the Contractor of this Agreement, and Contractor will reimburse Indemnitees for all 

Liabilities incurred by Indemnitees in consequence of any claims, demands, and causes of action which 

may be brought against Indemnitees arising out of the performance by the Contractor of this Agreement. 

However, notwithstanding, nothing in this section or the Contract Documents generally shall be 

construed to require the Contractor to indemnify the Indemnitees for their sole negligence, willful 

misconduct, or for defects in design furnished by Indemnitees. This section and the Contract Documents 

shall be construed consistent with Civil Code section 2782 so as to provide the maximum 

indemnification permitted by applicable law to Indemnitees. 

This indemnification shall be in addition to any other indemnification provisions contained in the 

Contract Documents. 
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SECTION 18. NO IMPLIED WAIVER OF BREACH 

The waiver of any breach of a specific provision of this Contract does not constitute a waiver of any 

other breach of that term or any other term of this Contract. 

SECTION 19. SUCCESSORS AND ASSIGNS 

The provisions of this Contract shall inure to the benefit of and shall apply to and bind the successors 

and assigns of the parties. 

SECTION 20. USE OF RECYCLED PRODUCTS 

Contractor shall endeavor to prepare and submit all reports, written studies and other printed material on 

recycled paper to the extent it is available at equal or less cost than virgin paper. 

SECTION 21. NONDISCRIMINATION AND EQUAL OPPORTUNITY 

Contractor shall not discriminate, on the basis of a person’s race, religion, color, national origin, age, 

physical or mental handicap or disability, medical condition, marital status, sex, or sexual orientation, 

against any employee, applicant for employment, subcontractor, bidder for a subcontract, or participant 

in, recipient of, or applicant for any services or programs provided by Contractor under this Contract. 

Contractor shall comply with all applicable federal, state, and local laws, policies, rules, and 

requirements related to equal opportunity and nondiscrimination in employment, contracting, and the 

provision of any services that are the subject of this Contract, including but not limited to the satisfaction 

of any positive obligations required of Contractor thereby. 

Contractor shall include the immediately foregoing paragraph, verbatim, of this Subsection in any 

subcontract approved by the Contract Administrator or this Contract. Contractor shall indemnify, defend, 

and hold harmless TSD with respect to any alleged violation of this Section. 

SECTION 22. ENTIRE AGREEMENT 

The Contract Documents constitute the entire Agreement between the parties, and supersede any prior 

agreement between the parties, oral or written, including TSD’s award of the contract to Contractor, 

unless such agreement is expressly incorporated herein. TSD makes no representations or warranties, 

express or implied, not specified in the Contract Documents. 

SECTION 23. EXECUTION OF OTHER DOCUMENTS 

The parties to this Agreement shall cooperate fully in the execution of any and all other documents and 

in the completion of any additional actions that may be necessary or appropriate to give full force and 

effect to the terms and intent of the Contract Documents. 

SECTION 24. EXECUTION IN COUNTERPARTS 

This Agreement may be executed in counterparts such that the signatures may appear on separate 

signature pages. A copy, or an original, with all signatures appended together, shall be deemed a fully 

executed Agreement. 

SECTION 25. SEVERABILITY 

If any provision of the Contract Documents shall be held invalid or unenforceable by a court of 

competent jurisdiction, such holding shall not invalidate or render unenforceable any other provision 

hereof. 
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SECTION 26. AMENDMENTS 

The terms of the Contract Documents shall not be waived, altered, modified, supplemented or amended 

in any manner whatsoever except by written agreement signed by the parties. 

SECTION 27. WRITTEN NOTICE 

Written notice shall be deemed to have been duly served if delivered in person to the individual or 

member of the firm, to an officer or director of the corporation, or to a manager of the LLC for whom it 

was intended, or if delivered at or sent by registered or certified mail to the last business address known 

to the party who gives the notice. 

Any written notice to Contractor shall be sent to: 

Contractor Name:________________________ 

Contractor Address: _______________________ 
       _______________________ 

 

Any written notice to TSD shall be sent to:  Truckee Sanitary District 

Attn: General Manager 

12304 Joerger Drive 

Truckee, CA 96161 

SECTION 28. TERMINATION OF AGREEMENT 

TSD may terminate the Agreement as provided in the Contract Documents. The Contractor shall receive 

payment for all work performed to the date of termination in accordance with the provisions of the 

Contract Document. 

SECTION 29. MONITORING 

This Project is subject to compliance monitoring and enforcement by the Department of Industrial 

Relations. 
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IN WITNESS WHEREOF, the Truckee Sanitary District has authorized the execution of this Agreement 

by its General Manager has caused this Agreement to be duly executed. 

 

 

TRUCKEE SANITARY DISTRICT ATTEST 

 

By:   By:   

SANNA SCHLOSSER, General Manager  BOARD SECRETARY 

Date:  

 

CONTRACTOR: 
 

 

(Name - Type or Print) 
 

 

By: Signature (if a partnership, all partners must sign) 
 

 

Official Title 
 

 

Business Address 
 

 

License No./Classification/Expiration Date 
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WORKERS' COMPENSATION INSURANCE CERTIFICATION 

 

 
By submitting its bid, the bidder certifies as follows: 

 

I am aware of the provisions of California Labor Code Section 3700, which require every employer to be 

insured against liability for workmen’s compensation or to undertake self-insurance in accordance with the 

provisions of the Labor Code, and I will comply with such provisions before commencing performance of 

the work of this Contract. 

Title:  Date:  

 

 

 

Signature:  
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PERFORMANCE BOND 

(NOTE: Bidders must use this form, use of any other bond form may render a bid non-responsive) 

 

KNOW ALL BY THESE PRESENTS: 

 

WHEREAS the Truckee Sanitary District (designated as the "District") has awarded to CONTRACTOR 

(designated as the “PRINCIPAL”) a contract for the Vehicle Maintenance Facility Boiler Replacement 

2026 Project, which contract and all of the contract documents as defined therein (designated as the 

“Contract”) are hereby made a part hereof; and 

WHEREAS, PRINCIPAL is required under the terms of the Contract to furnish a bond for the faithful 

performance of the Contract; 

NOW, THEREFORE, WE, the PRINCIPAL and   as 

surety (designated as “SURETY”), an admitted surety insurer authorized to do business in the State                of 

California, are held and firmly bound unto the District (designated as “OBLIGEE”), in the penal               sum of 

______________________________________________________dollars ($ ), 

lawful money of the United States for the payment of which sum well and truly to be made, we bind ourselves, 

our heirs, executors, and administrators, and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that, if the above bound PRINCIPAL, its heirs, 

executors, administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly 

keep and perform the covenants, conditions and agreements in the Contract and any alteration thereof made 

as therein provided, on his or her or their part to be kept and performed at the time and in the manner therein 

specified and in all respects according to their true intent and meaning, and shall defend, indemnify and save 

harmless the OBLIGEE, its officials, officers, employees, volunteers and agents, as therein stipulated, then 

this obligation shall become null and void, otherwise it shall be and remain in full force and virtue. 

And the SURETY, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration or addition to the terms of the Contract or to the work to be performed thereunder or to the 

specifications or the plans accompanying the same or to any other part of the contract documents, as defined 

therein, shall in any way affect the SURETY’s obligation on this bond, and the SURETY does hereby waive 

notice of any such change, extension of time, alteration or addition. 

And the SURETY, for value received, hereby stipulates and agrees that upon termination of the Contract for 

cause, the OBLIGEE reserves the right to refuse tender of the PRINCIPAL by the SURETY to complete the 

Contract work. 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals 

this  day of  , 2026 the name and corporate seals of each 

corporate party being hereto affixed and these presents duly signed by their undersigned representatives, 

pursuant to authority of their governing bodies. 
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(Corporate Seal) 

 

 

 

 

 

PRINCIPAL 
 

 

By   

 

(Acknowledgment) Title   

 

 

 

 

 

 

(Corporate Seal) 

SURETY  

 

By   
(Attorneys-in-fact) 

 

(Acknowledgment) Title   
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PAYMENT (LABOR AND MATERIALS) BOND 

(NOTE: Bidders must use this form, use of any other bond form may render a bid non-responsive) 

KNOW ALL BY THESE PRESENTS: 

WHEREAS the Truckee Sanitary District (designated as the "District") has awarded to CONTRACTOR 

(designated as the “PRINCIPAL”) a contract for the Vehicle Maintenance Facility Boiler Replacment 

2026 Project, which contract and all of the contract documents as defined therein (designated as the 

“Contract”) are hereby made a part hereof; and 

WHEREAS, pursuant to California Civil Code Section 9550, the PRINCIPAL is required, before entering 

upon the performance of the Contract, to file a payment bond with and have such bond approved by the 

officer or public entity by whom the Contract is awarded; and 

WHEREAS, pursuant to California Civil Code Section 9554, such payment bond must be in a sum not less 

than one hundred percent (100%) of the total amount payable by the terms of the Contract, and must satisfy 

the other requirements specified in that section; and 

WHEREAS, the PRINCIPAL is required in accordance with the Contract to furnish a payment bond in 

connection with the Contract to secure payment of claims of laborers, mechanics and materialmen employed 

on work under the Contract in accordance with applicable law; 

NOW, THEREFORE, THESE PRESENTS WITNESSETH: 

That  the  PRINCIPAL  and  the  undersigned   

 , as surety (designated as “SURETY”), an admitted surety insurer authorized to do 

business in the State of California are held and firmly bound unto all laborers, material men, and all other 

persons named in California Civil Code Section 9100 in the sum of   

Dollars ($  ), lawful money of the United States, being a sum not less than one 

hundred percent of the total amount payable by the terms of the Contract, for the payment of which sum well 

and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, jointly 

and severally, by these presents. 

The condition of this obligation is SUCH that if the PRINCIPAL or any of the PRINCIPAL’s subcontractors, 

or the heirs, executors, administrators, successors, or assigns of any, all, or either of them, shall fail to pay 

any persons named in California Civil Code Section 9100, or fail to pay for any labor, materials, provisions, 

provender, or other supplies used in, upon, for or about the performance of the work contracted to be done, 

or for any work or labor thereon of any kind, or fail to pay amounts due under the Unemployment Insurance 

Code with respect to such work or labor, or fail to pay for any amounts required to be deducted, withheld, 

and paid over to the Employment Development Department from the wages of employees of the 

PRINCIPAL or any subcontractors of the PRINCIPAL pursuant to Section 13020 of the Unemployment 

Insurance Code with respect to such work or labor, that the SURETY will pay for the same in an amount not 

exceeding the amount herein above set forth, and also, in case suit is brought upon this bond, will pay a 

reasonable attorney’s fee to be awarded and fixed by the Court; otherwise this obligation shall be void. 

It is hereby expressly stipulated and agreed by the Surety, for value received, that this bond shall inure to the 

benefit of any and all of the persons named in Section 9100 of the California Civil Code so as to give a right 

of action to them or their assigns in any suit brought upon this bond. 
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It is hereby further expressly stipulated and agreed by the Surety, for value received, that no change, 

extension of time, alteration or addition to the terms of the Contract or the specifications or drawings 

accompanying the same or to any other part of the Contract Documents, as defined therein, shall in any 

manner affect the obligations of the SURETY on this bond, and SURETY does hereby waive notice of any 

such change, extension, alteration, or addition. 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals 

this  day of  , 2026 the name and 

corporate seals of each corporate party being hereto affixed and these presents duly signed by their 

undersigned representatives, pursuant to authority of their governing bodies. 

(Corporate Seal) PRINCIPAL   

 

By   

 

(Acknowledgment) Title   

 

 

 

 

 

(Corporate Seal) 

 

SURETY  

 

By   
(Attorneys-in-fact) 

(Acknowledgment) Title   

 

 

 

(NOTE TO SURETY COMPANY: A certified copy of unrevoked resolution of authority for the attorney- 

in-fact must be submitted with and attached to the executed bond.) 
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MAINTENANCE BOND 

(NOTE: Bidders must use this form, use of any other bond form may render a bid non-responsive) 

KNOW ALL BY THESE PRESENTS: 

WHEREAS the Truckee Sanitary District has awarded to CONTRACTOR (designated as the 

“PRINCIPAL”) a contract for the Vehicle Maintenance Facility Boiler Replacement 2026 Project, which 

contract and all of the contract documents as defined therein (designated as the “Contract”) are hereby made 

a part hereof; and 

WHEREAS, the PRINCIPAL is required under the terms of the Contract to furnish a bond for the correction 

of any defects due to defective materials or workmanship in the work performed under the Contract. 

NOW,  THEREFORE, we the PRINCIPAL and the undersigned   

 , as surety (designated as “SURETY”), an admitted surety insurer 

authorized to do business in the State of California, are held and firmly bound unto the Truckee Sanitary 

District,  (designated  as  the  “OBLIGEE”),  in  the  penal  sum  of   

  Dollars ($ ), lawful money of the United States, being a sum 

not less than ten percent (10%) of the final Contract price, for the payment of which sum well and truly to 

be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns jointly and 

severally, firmly by these presents. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if, during a maintenance period of one (1) 

year from the date of acceptance by the OBLIGEE of the contracted work, the PRINCIPAL upon receiving 

written notice of a need for repairs which are directly attributable to defective materials or workmanship, 

shall diligently take the necessary steps to correct such defects within seven (7) days from the date of such 

notice, then this obligation shall be null and void as to that particular notice; otherwise it shall remain in full 

force and effect. This bond, however, shall continue in effect for the full one year period specified herein. 

If any action shall be brought by the OBLIGEE upon this bond, a reasonable attorney’s fee, to be fixed by 

the Court, shall be and become a part of OBLIGEE’s judgment in any such action. 

No right of action shall accrue on this bond to, or for the use of, any person or corporation other than the 

OBLIGEE named herein or the heirs, executors, administrator or successor of the OBLIGEE. 
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IN WITNESS WHEREOF, the above bound parties have executed this instrument under their seals this 

 day of  , 2026 the name and corporate seals of each corporate party being 

hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its 

governing body. 

 

 

(Corporate Seal) PRINCIPAL   

 

By   

 

(Acknowledgment) Title   

 

 

 

 

 

 

 

 

(Corporate Seal) 

 

SURETY  

 

By   
(Attorneys-in-fact) 

 

 

 

 

(Acknowledgment) Title   

 

(NOTE TO SURETY COMPANY: A certified copy of unrevoked resolution of authority for the attorney- 

in-fact must be submitted with and attached to the executed bond.) 
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ESCROW AGREEMENT  

FOR SECURITY DEPOSITS IN LIEU OF RETENTION 

This Escrow Agreement is made and entered into by and between the Truckee Sanitary District, whose 

address is 12304 Joerger Drive, Truckee, CA 96161, hereinafter called "District," and 

 , whose address is 

  , hereinafter called 

"Contractor," and  , whose address is 

 , hereinafter called “Escrow Agent” 

For consideration hereinafter set forth, the District, Contractor, and Escrow Agent agree as follows: 

1. Pursuant to Section 22200 of the Public Contract Code of the State of California, Contractor has the 

option to deposit securities with Escrow Agent as a substitute for retention earnings required to be 

withheld by District pursuant to the Construction Contract entered into between the District and 

Contractor for the project entitled Vehicle Maintenance Facility Boiler Replacement 2026 Project 

in the amount of                 

dated   

(hereinafter referred to as the “Contract”). Alternatively, on written request of the Contractor, the 

District shall make payments of the retention earnings directly to the Escrow Agent. When Contractor 

deposits the securities as substitute for Contract earnings, the Escrow Agent shall notify the District 

within 10 days of the deposit. The market value of the securities at the time of the substitution shall 

be at least equal to the cash amount then required to be withheld as retention under the terms of the 

Contract between the District and Contractor. Securities shall be held in the name of    

and shall designate the Contractor as the beneficial owner. 

2. The District shall make progress payments to the Contractor for such funds which otherwise would be 

withheld from progress payments pursuant to the Contract provisions, provided that the Escrow Agent 

holds securities in the form and amount specified above. 

3. When the District makes payment of retentions earned directly to the Escrow Agent, the Escrow Agent 

shall hold them for the benefit of the Contractor until such time as the escrow created under this contract 

is terminated. The Contractor may direct the investments of the payments into securities. All terms and 

conditions of this agreement and the rights and responsibilities of the parties shall be equally applicable 

and binding when the District pays the escrow agent directly. 

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in 

administering the Escrow Account and all expenses of the District. These expenses and payment 

terms shall be determined by the District, Contractor and Escrow Agent. 

5. The interest earned on the securities or the money market accounts held in escrow and all interest 

earned on that interest shall be for the sole account of the Contractor and shall be subject to 

withdrawal by Contractor at any time and from time to time without notice to the District. 

6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account only 

by written notice to Escrow Agent accompanied by written authorization from District to the Escrow 

Agent that District consents to the withdrawal of the amount sought to be withdrawn by Contractor. 

7. The District shall have a right to draw upon the securities in the event of default by the Contractor. 

Upon seven day's written notice to the Escrow Agent from the District of the default, the Escrow 
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Agent shall immediately convert the securities to cash and shall distribute the cash as instructed by 

the District. 

8. Upon receipt of written notification from the District certifying that the Contract is final and 

complete, and that the Contractor has complied with all requirements and procedures 

applicable to the Contract, Escrow Agent shall release to Contractor all securities and interest 

on deposit less escrow fees and charges of the Escrow Account. The escrow shall be closed 

immediately upon disbursement of all monies and securities on deposit and payments of fees 

and charges. 

9. Escrow Agent shall rely on the written notifications from the District and the Contractor 

pursuant to this agreement and the District and Contractor shall hold Escrow Agent harmless 

from Escrow Agent's release and disbursement of the securities and interest as set forth above. 

10. The names of the persons who are authorized to give written notice or to receive written 

notice on behalf of the District and on behalf of Contractor in connection with the 

foregoing, and exemplars of their respective signatures, are as follows: 

On behalf of District: On Behalf of Contractor: 

 

Title:   Title:  

Name:     Name:  

 

On behalf of Escrow Agent: 

 

 

 

Title 

 

Name 

 

Signature 

 

Address 

At the time the Escrow Account is opened, the District and Contractor shall deliver to the Escrow Agent a 
fully executed counterpart of this Agreement. 

 

 
IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date 
first set forth above. 
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District: Contractor: 
 

 

Title Title 
 

 

Name Name 
 

 

Signature Signature 
 

 

Address Address 
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GENERAL CONDITIONS 

1. DEFINITIONS 

Whenever used in the General Conditions or in other parts of the Contract Documents, the 

following terms will have these meanings. 

1.1. Bid - The written offer of a Bidder, executed pursuant to the Bidding Documents, to perform 

the Work covered by the Contract for a specific price. 

1.2. Construction Manager - Construction Manager or Project Manager are interchangeable and 

shall mean the designated site representative of TSD. 

The Construction Manager is authorized and empowered to decide matters relating to the 

interpretation of the Contract Documents and the execution and progress of the Work. The authority 

so granted does not include unilateral decisions by the Construction Manager to expend additional 

sums of money, i.e., Change Orders, etc. 

The Construction Manager's decision on such matters shall be final and binding upon the Contractor 

and TSD, until and unless reversed or modified by procedures otherwise specified herein. 

1.3. Contract Time - Construction Days stated in the Contract or established by a definite date 

for completion of the Work. 

1.4. Contractor - The individual, firm joint-venture, partnership, or corporation, and such heirs, 

executors, administrators, successors, and assigns, or their lawful agent under Performance Bond, 

constituting one of the principals to the Contract and undertaken to perform the Work herein 

specified. 

1.5. Date of Acceptance - The date certified in writing by TSD when all requirements of the 

Contract Documents have been met. 

1.6. Date of Completion - The date certified in writing by TSD when the Work has been 

satisfactorily completed in accordance with the Contract Documents. 

1.7. Day - A calendar day of twenty-four hours duration starting 12:01 a.m. and finishing at 

midnight, including Saturdays, Sundays, and Holidays. 

1.8. Jobsite - The areas in and around the Work designated by TSD for operations by the 

Contractor. 

1.9. Liquidated Damages - The amount prescribed in the Contract Documents to be paid to TSD, 

or to be deducted from any payments due or to become due the Contractor, for each calendar day or 

other specified time of delay in completing the whole or any specified portion of the Work beyond 

the Contract Time allowed in the Contract; such compensation shall not be construed as a penalty. 

1.10. Notice of Award - The Written Notice from TSD to the successful bidder signifying TSD's 

acceptance of the bid. 

1.11. Notice to Proceed - The written notice from TSD to the Contractor authorizing and directing 

the Contractor to proceed with the Work and establishing the date on which the Contract Time 

begins. 

1.12. Proposal - The forms on which the written offer of the bidder is made. 

1.13. Specifications - Those portions of the Contract Documents which consist of written 
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technical descriptions of materials, equipment, construction systems, standards, and workmanship 

as applied to the Work. 

1.14. Work - The furnishing of all labor, materials, equipment, and other incidentals necessary for 

the successful completion of the project and the carrying out of all the duties and obligations imposed 

by the Contract. 

2. SITE CONDITIONS 

2.1. The Contractor is advised to keep itself fully appraised throughout the performance of the 

contract of existing conditions at the site, including the status and progress of other work thereat, 

which may affect the performance of this contract. The Contractor shall verify all necessary 

measurements and elevations in the field. 

3. COORDINATION WITH TSD OPERATIONS 

3.1. TSD retains the right of access to and use of areas adjacent to the Work for its own and other 

contractors' purposes and such shall not constitute the basis for any additional claims by the 

Contractor. 

4. COORDINATION WITH OTHER CONTRACTORS 

4.1. TSD may enter into certain contracts with others requiring concurrent operations at the site 

and within the facilities occupied and under construction by the Contractor. 

4.2. It shall be the Contractor's responsibility to so schedule its Work as to afford reasonable 

access and opportunity for the execution of work by others and to integrate, connect, and coordinate 

its Work with that of others. In multiple prime contracts, the Construction Manager will be 

responsible for coordinating the schedule of all prime contractors. 

4.3. The Contractor shall report, in writing, to the Construction Manager the improper execution, 

or unreadiness of work by others, upon which the Contractor's Work depends. The failure to 

ascertain and give written notice of the unsuitability thereof shall constitute Contractor’s acceptance 

of others' work except as such defects may be of a latent nature, develop after completion of the 

Contractor's Work, and of which Contractor should not reasonably have been aware. 

5. CONTROL OF WORK 

5.1. The Work, from commencement to completion, shall be under the charge and control of the 

Contractor, except that during such period the Construction Manager retains the right to require, 

without additional cost to TSD, reasonable modifications of the Contractor's Construction Schedule 

which, in the opinion of the Construction Manager, may be necessary to secure the safe and proper 

coordination of the progress of Work under this Contract. During such period of control by the 

Contractor, all risks in connection with the construction of the Work and the Materials to be used 

therein shall be borne by the Contractor. The Contractor shall make good and fully repair all 

damages to the Work or any portion thereof under the control of the Contractor by reason of any act 

of God or other casualty or cause whether or not the same shall have occurred by reason of the 

Contractor's negligence. 

6. COORDINATION OF DRAWINGS AND SPECIFICATIONS 

6.1. Anything mentioned in the Technical Specifications and Plans and not shown on the 

drawings or shown on the drawings and not mentioned in the Technical Specifications and Plans, 

shall be of like effect, as if shown or mentioned in both. In any case of difference in the figures, 
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drawings and specifications, the matter shall be promptly submitted to the Construction Manager 

who shall make a decision regarding the controlling document in writing. Any adjustment by the 

Contractor without this determination shall be at Contractor’s own risk and expense. 

6.2. If the Contractor, in the course of the Work, finds any discrepancy between the drawings 

and the physical conditions of the locality, or any errors or omissions in the drawings or in the layout 

as given by points and instructions, it shall be its duty to immediately inform the Construction 

Manager in writing. Any work done after such discovery, until authorized by TSD, will be done at 

the Contractor's risk. 

6.3. Revised copies of all drawings and specifications pertinent to the contract will be furnished 

by the Construction Manager, and the Contractor shall maintain an up-to-date, completely revised 

set of drawings and specifications on the job site. The Contractor shall keep an accurate record of 

all deviations from the approved design drawings and specifications which may occur in the Work 

as actually constructed and shall submit to the Construction Manager prior to request for final 

contract payment, prints and specifications showing complete information as required for the 

correction of the drawings to the "Record" condition. 

6.4. Additional drawings necessary for the prosecution of the Work may be furnished by the 

Construction Manager. The Contractor shall request any additional instructions needed and shall do 

no Work without drawings and instructions, except as otherwise specified herein. 

7. SEPARATE CONTRACTS 

7.1. TSD reserves the right to let other contracts in connection with this work. The Contractor 

shall afford other contractors’ reasonable opportunity for the introduction and storage of their 

materials and the execution of their work and shall properly connect and coordinate its Work with 

theirs. 

7.2. When the Contractor's Work depends for proper execution or results upon the work of any 

other contractor, the Contractor shall inspect and properly report, in writing, to the Construction 

Manager, defects in such work by any other contractor that render it unsuitable for proper execution 

of its Work. Its failure to so inspect shall constitute its acceptance of the other contractor's work as 

fit and proper for the reception of its Work except as to latent defects which may develop in the other 

Contractor's work. 

8. SUBCONTRACTORS 

8.1. The Contractor shall perform, directly and without subcontracting, not less than twenty- five 

percent (25%) of the Work, to be calculated on the basis of the total contract price. No part of this 

contract shall be subcontracted after award without the prior written approval of TSD and 

compliance with all relevant law regarding subcontractor substitution for public works projects. 

8.2. If the Contractor shall subcontract any part of this contract, the Contractor shall be as fully 

responsible to TSD for the acts and omissions of its subcontractors and of the persons, eitherdirectly 

or indirectly, employed by its subcontractors as it is for the acts or omissions of persons directly 

employed by itself. 

8.3. Subcontractors of any tier shall not subcontract any part of the Work without first obtaining 

the approval of the Contractor and TSD. All requests for subcontract or sub- subcontract approval 

shall be made in writing and in the manner prescribed by TSD. 
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9. CHANGES 

9.1. TSD may, at any time it deems necessary or desirable, require changes in the Work called 

for by the Contract Documents. The Construction Manager will notify the Contractor, in writing, of 

the details of the change. No increase in the contract price or extension of contract time will be made 

for a change if the Contractor does not advise the Construction Manager, in writing, within five (5) 

days after receipt of the notification of change, that additional costs and/or time extension will be 

required to make the change. Contractor shall submit to TSD, in writing, a detailed breakdown of 

the additional costs and/or time extension required to make the change within 15 days of notification 

of change. 

9.2. If Contractor advises the Construction Manager within the specified time, that additional 

costs will be required to make a change, no work shall commence on any change requested by the 

Construction Manager until there is mutual agreement on cost, or the method of determining the cost 

is established in writing, except as set forth in Section 10 herein. 

9.3. In the event that the Contractor does not respond to the notification of change within the 

specified time limit, TSD may issue a written order to the Contractor to proceed with a change, and 

the Contractor shall do so, without regard to whether a mutual agreement has been reached as to an 

amount of equitable price or time increase to which the Contractor is entitled or accounted to thereof. 

9.4. Notwithstanding the foregoing, it is understood and agreed that the Construction Manager 

may, at any time, issue instructions to the Contractor requiring minor changes in the Work or 

schedule that are not inconsistent with the general intent of the Contract Documents, at no extra cost 

to TSD. 

9.5. Unless the Construction Manager otherwise authorizes or the District and the Contractor 

otherwise agree, change order proposals submitted by the Contractor must be submitted to the 

Construction Manager no later than the time of the proposed change. The Construction Manager 

shall review the proposed change order and respond by acknowledging the contract change, 

supplying information and not acknowledging a change order, or recommending other action. If the 

Construction Manager acknowledges the contract change, the Contractor shall submit a change order 

to the Construction Manager. 

10. CLAIMS 

10.1. If the Contractor considers that: 

A. Any instructions or changes issued by the Construction Manager, by drawing or otherwise, 

involves extra costs or time, the Contractor shall give written notice within five (5) days of such 

fact, and shall not proceed with the Work until receipt of TSD's written directive to do so. Upon 

receipt of such a directive, the Contractor shall proceed in accordance therewith even though 

agreement may not have been reached as to whether the instructions require Work that is 

within or outside the scope of the Contract Documents, or, if outside, the amount of the equitable 

price or time adjustment to which the Contractor may be entitled for the performance thereof. 

No claim for such extra costs or time shall be allowed in the absence of the written directive and 

notice above specified. In the absence of either or both, the Contractor's claim for extra cost or 

time on account thereof shall be deemed to have been waived. 

B. Any other act or omission of TSD or the Construction Manager, or any of their agents, 

employees, contractors, subcontractors or suppliers, has caused or will cause the Contractor to 

incur extra costs or time not contemplated by the Contract Documents, the Contractor shall give 
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the Construction Manager written notice thereof as promptly as is possible, and in no event later 

than five (5) days after the initial date of such acts or omissions. No claim for such extra costs 

or time shall be allowable in the absence of such timely written notice. 

10.2. Any disputes in regard to Project shall be resolved under the disputes provisions of the 

Contract Documents. 

11. UNSATISFACTORY PROGRESS 

11.1. If at any time during the performance of the Work, in the opinion of the Construction 

Manager, the Contractor's progress on any phase of the Work shall fall behind that necessary to 

enable the Contractor to complete it by the date or dates guaranteed in the Contractor's bid and the 

dates established by schedules included in the Contract Documents, (as adjusted for the extension of 

time, if any, to which the Contractor is entitled under the provisions hereof), or if the Work, tools, 

plant or equipment of the Contractor appears to be or is insufficient, inefficient or inappropriate to 

secure the quality of the Work required, the Construction Manager may order the Contractor, at no 

extra expense to TSD, to take such action as the Construction Manager deems necessary in order: 

A. To meet those completion dates, including but not limited to, working additional or longer shifts 

and employing more labor and equipment. 

B. To increase the efficiency of, improve the character of, augment the number of or to substitute 

new tools, plant or equipment of the Contractor as the case might be so as to secure the quality 

of Work required. 

C. The Contractor must conform to any such order, but the failure of the Construction Manager to 

so order shall not relieve the Contractor of its obligation to secure the Work within the time 

schedule and of the quality required by the Contract Documents. 

11.2. If the progress of the work falls behind schedule, the Contractor shall submit a written 

recovery program, to the Construction Manager, for bringing the work back on schedule so the 

critical dates will be maintained. Any overtime or multiple shift operations required to meet the 

scheduled and guaranteed completion dates shall be provided at no additional cost to TSD. The 

Contractor shall submit a recovery program, satisfactory to the Construction Manager, with its 

progress payment request to the Construction Manager who shall approve the recovery schedule and 

program prior to processing the progress payment request. 

12. PAYMENT WITHHELD 

12.1. To the extent consistent with applicable law, TSD may withhold payment of the whole or 

part of any sum due or claimed by the Contractor to such extent as may be reasonable or necessary 

to protect TSD from loss on account of, or provide security as to, any of the following: 

A. Defective work not remedied or guarantees not met. 

B. Claims filed against contractor or reasonable evidence indicating probable filing of claims 

against Contractor for payment. 

C. Failure of the Contractor to make sufficient payment promptly to its laborers, suppliers or 

subcontractors. 

D. A reasonable doubt that the Contract can be completed for the balance then unpaid. 

E. Damage to another contractor, third parties or to TSD. 
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F. Failure of the Contractor to diligently prosecute the Work and maintain satisfactory progress 

required to meet the contract completion dates. 

G.  Any losses, damages, expense, and liability covered by the Indemnification provision in the 

Contract Documents. 

H. Liquidated damages. 

I. Any other breach by the Contractor of its obligations under the Contract Documents. 

J. Any other lawful basis for withholding progress payments. 

12.2. Payment, without interest, will be made for amounts withheld when all of the above 

conditions are rectified, as applicable. 

12.3. If the Construction Manager deems it inexpedient to correct work damaged or not done in 

accordance with the Contract Documents, an equitable deduction from the contract price shall be 

made therefore. 

13. SUBSURFACE EXCAVATION 

Excavation More Than Four Feet Deep: If the Work involves excavation more than four feet deep, 

the Contractor must promptly notify the District in writing before disturbing: any material that the 

Contractor believes may be hazardous waste, as defined in Health and Safety Code Section 25117, that 

is required to be removed to a Class I, Class II or Class III disposal site in accordance with provisions 

of existing law; any subsurface or latent physical conditions at the Work site differing from those 

indicated; or any unknown physical conditions at the Work site of any unusual nature, different 

materially from those ordinarily encountered and generally recognized as inherent in work of the 

character provided for in the Contract Documents. The District will promptly investigate any such 

conditions for which notice is given. If the District finds that the conditions do materially differ, or 

involve hazardous waste, and would cause a decrease or increase in the cost or time of performance of 

the Work, the District will issue a change order pursuant to the provisions hereof. If a dispute arises 

between the District and the Contractor concerning whether the conditions materially differ, or involve 

hazardous waste, or cause a decrease of increase in the cost or time of performance, the Contractor will 

not be excused from any completion date provided in the Contract Documents, but shall proceed with 

all Work to be performed. The Contractor will retain all rights under contract or law pertaining to 

resolution of disputes and protests between contracting parties. 

13.1. Excavation of Five Feet or More: In accordance with California Labor Code Section 6705, 

contractors performing contracts exceeding $25,000 in cost and involving excavation five 

(5) or more feet deep must submit for the District’s acceptance, prior to excavation, a detailed plan 

showing the design of shoring, bracing, sloping, or other provisions to be made for worker protection 

from the hazard of caving ground during excavation. The detailed plan shall include any tabulated 

data and any design calculations used in the preparation of the plan. Excavation shall not begin until 

the detail plan has been reviewed and approved. If the plan varies from the shoring system standards, 

it must be prepared by a registered civil or structural engineer. 

14. UTILITY RELOCATION COSTS 

14.1. In accordance with California Government Code Section 4215, the District assumes the 

responsibility for the timely removal, relocation or protection of existing main or trunkline utility 

facilities located on the Jobsite if such utilities are not identified by the District in the Technical 

Specifications and/or Project Plans. The District will compensate the Contractor for the costs of 
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locating, repairing damage not due to the Contractor’s failure to exercise reasonable care, and 

removing or relocating existing main or trunkline utility facilities located at the Jobsite and not 

identified with reasonable accuracy in the Technical Specifications and/or Project Plans. The 

District will also compensate the Contractor for the cost of equipment on the Project necessarily 

idled during such work. The Contractor will not be assessed liquidated damages for Work 

completion delays caused by the District’s failure to provide for removal or relocation of such main 

or trunkline utility facilities. 

14.2. Nothing in this provision or the Contract Documents will be deemed to require the District 

to indicate the presence of existing service laterals or appurtenances whenever the presence of such 

utilities on the Jobsite can be inferred from the presence of other visible facilities, such as buildings, 

meter and junction boxes, on or adjacent to the Jobsite; provided, however, that nothing in this 

provision or the Contract Documents shall relieve the District from identifying main or trunklines in 

the Technical Specifications and/or Project Plans. 

14.3. Nothing in this provision or the Contract Documents will preclude the District from pursuing 

any appropriate remedy against the utility for delays which are the responsibility of the utility. 

14.4. Nothing in this provision or the Contract Documents will be construed to relieve the utility 

from any obligation as required either by law or by contract to pay the cost of removal or relocation 

of existing utility facilities. 

14.5. If the Contractor while performing the Work discovers utility facilities not identified by the 

District in the Technical Specifications and/or Project Plans, the Contractor must immediately notify 

the District and utility in writing. 

14.6. Either the District or the utility, whichever owns existing main or trunkline utility facilities 

located on the Work site, shall have sole discretion to effect repairs or relocation work or to permit 

the Contractor to perform such repairs or relocation work at a reasonable price. 

15. USE AND POSSESSION PRIOR TO COMPLETION 

15.1. TSD shall have the right to take possession of or use any completed or partially completed 

part of the work. Prior to such possession or use, TSD shall furnish the Contractor an itemized list 

of Work remaining to be performed or corrected on such portions of the project as are to be possessed 

or used by TSD, provided that failure to list any of item of work shall not relieve the Contractor of 

responsibility for compliance with this Contract. Such possession or use shall not be deemed an 

acceptance of Work under this Contract. While TSD has such possession or use, the Contractor, 

notwithstanding other provisions of this Contract, shall be relieved of responsibility of loss or 

damage to the Work resulting or arising out of such use or possession. If such use or possession 

delays the progress of the Work or causes additional expense to the Contractor, an equitable 

adjustment in the Contract price or time of completion will be made. 

16. PROGRESS PAYMENTS 

16.1. The Contractor shall submit to TSD’s designated representative at least 10 days before the 

first and/or third Monday of the month, for TSD's approval, a request for payment. Each progress 

payment to the Contractor by TSD shall be in payment for only that work performed by the 

Contractor during the period immediately preceding the Contractor's current request for payment. 

16.2. The Contractor shall submit time sheets to TSD daily for approval and signature. The daily 

time sheets shall clearly delineate the number of worker-hours and equipment hours worked in each 

given area of work. Only those time sheets signed by TSD will be honored for payment. 
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16.3. Each request for payment submitted by the Contractor shall include backup documentation 

in support of all quantities and costs for which payment is requested, including but not limited to all 

material invoices, subcontractor/vendor statements of quantities and/or services provided, 

equipment rental invoices and signed daily time sheets. 

16.4. Work performed at the request of TSD, which is outside the scope of work and unit prices 

as defined in these Contract Documents, shall be itemized separately, with back-up documentation 

attached, and the total cost figures for the work shall be entered on the billing form under "Other 

Work". Work itemization with back-up shall be submitted with the Contractor's request for payment. 

17. FINAL PAYMENT 

17.1. Subject to Section 12, after approval by TSD, progress payments will be made to the 

Contractor in the amount of ninety five percent (95%) of the approved billing. Progress payments 

will be made within 30 days after TSD receives the Contractor's Request for payment. 

17.2. Final payment will not be made to the Contractor until it has furnished evidence satisfactory 

to TSD, of the Contractor's payment or provision for payment of all bills for material, labor, services, 

etc., incurred in connection with the performance of the Work; and at TSD's option the written 

consent of the Contractor's surety to release final payment. 

17.3. Final payment will further be contingent on approval of, and acknowledgment by, TSD that 

the Contractor has completed all tasks and complied with all conditions of the Contract Documents. 

Upon approval by TSD, the final payment will be made to the Contractor. TSD may withhold from 

final payment, to the extent allowed by applicable law, amounts which in TSD's opinion are 

determined to be reasonable and necessary to provide security against any losses, damages, expense, 

and liability covered by the Indemnification provision in the Contract Documents, and claims filed 

or reasonable evidence indicating probably filing of claims, damages to TSD or third parties, 

liquidated damages, or other lawful bases for withholding final payment. 

17.4. Final payment by TSD, and acceptance of it by the Contractor, shall constitute: A waiver of 

all claims by TSD against the Contractor, except: claims arising from unsettled liens; claims for 

defective work after final inspection, pursuant to above, "Payment Withheld"; or from failure to 

comply with the Contract Documents, or their terms, of any special guarantees specified therein. 

However, it shall not constitute a waiver by TSD, to any rights with respect to the Contractor's 

continuing obligations under the Contract Documents; and a waiver of all claims by the Contractor 

against TSD other than those previously made in writing and still unsettled. 

18. REVISIONS AND CHANGES TO CONTRACTOR'S SCOPE 

18.1. For Work Covered By Unit Prices: 

Work for which the Contractor has submitted unit prices in its bid shall be paid for at the unit price 

for each unit of work actually completed. 

18.2. For Work Not Covered By Unit Prices: 

Payment for work not covered by the contract Bid Item prices shall be, at the option of TSD, either 

by a mutually agreed upon lump sum price or on a force account basis. 

When work is to be paid for on a force account basis, the labor, materials and equipment used in the 

performance of such work shall be subject to the approval of TSD, which approval will not be 

withheld provided the Contractor can demonstrate to the satisfaction of the Construction Manager 



 

 

 

 

 

 

Part III: Contract Documents  56  VMF Boiler Replacement 2026 Project  

that the work is being performed in an efficient and prudent manner. 

Payment shall be made in accordance with the Contract Force Account Rates. No labor or equipment 

which do not have a force account rate set forth in the Contract shall be used on Force Account work 

until rates for such labor and equipment have been approved by the District. 

The Contractor shall maintain its records in such manner as to provide a clear distinction between 

the direct costs of work paid for on a force-account basis and the costs of other operations. 

On the following work day, the Contractor shall prepare and furnish to the Construction Manager 

report sheets in duplicate of each day's work paid for on a force-account basis. The daily report 

sheets shall itemize the materials used, cost of labor, the charges for equipment rental, and the costs 

of special items of work. The daily report sheets shall provide names or identification, and 

classifications of workmen, the hourly rate of pay and hours worked, and also the size, type and 

identification number of equipment, and hours operated. Cost shall be extended to show total cost 

for individual items and total cost for the day. 

Material charges shall be substantiated by valid copies of vendor's invoices. Such invoices shall be 

submitted with the daily report sheets, or if not available, they shall be submitted with subsequent 

daily report sheets. Payment shall not be made for materials not substantiated by vendor's invoice. 

The Construction Manager will compare TSD records with completed daily force account work 

reports furnished by the Contractor and notify the Contractor of any changes or corrections found 

necessary. The Contractor shall make the changes or corrections found necessary by the 

Construction Manager; the Contractor may file a protest as provided in Paragraph 10.00, "CLAIMS". 

The Contractor shall be deemed to have consented to changes or corrections made by the 

Construction Manager if Contractor does not protest within five (5) days after the daily force account 

work report has been signed. 

The Contractor's original cost records pertaining to work paid for on a force-account basis shall be 

open to inspection or audit by representatives of TSD during the life of the Contract and for a period 

of not less than three (3) years after the date of acceptance thereof, and the Contractor shall retain 

such records for that period. 

19. MATERIAL AND EQUIPMENT BY THE CONTRACTOR 

19.1. Unless otherwise specified in writing, all materials furnished by the Contractor shall be new 

and both workmanship and materials shall be of good quality. 

19.2. No material or equipment which is deemed by the Construction Manager to be experimental 

will be accepted as complying with the requirements of the Contract Documents. Equipment or 

material which is provided, but fails to comply with the requirements of the Contract Documents, 

shall be removed and replaced with complying equipment or material, at the Contractor's sole 

expense, provided however, that if the progress of the Work is such as to make such removal 

impractical, TSD shall have the right to accept it and reduce the contract price by an amount 

equivalent to the difference in its value and the value of complying equipment or material. The 

Construction Manager may perform such factory or field tests as are deemed necessary to verify that 

equipment or material meets the performance standards set forth in the Contract Documents. The 

Contractor shall be permitted to be present during such tests. 

19.3. Should equipment or material fail to meet such standards, the Contractor shall, at its own 

expense, modify, adjust, repair or replace same, as necessary, to assure compliance therewith and 
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with other applicable requirements of the Contract Documents. 

20. INSPECTION 

20.1. TSD reserves the right to conduct such inspection and by such inspectors as it sees fit and 

hereby requires that such inspectors shall have the right to inspect all Work as it progresses and shall 

have access to all data relevant to the performance of this Contract. The Contractor shall provide 

proper facilities for such access and inspection. If the specifications, laws, ordinances, or any public 

authority require any Work to be specifically done, tested or approved, the Contractor shall give the 

Construction Manager timely notice of its readiness for inspection. If any work shall be 

accomplished without approval or consent, it must, if required by the Construction Manager, be 

exposed for examination at the Contractor's expense. 

21. PROTECTION OF PROPERTY AND PUBLIC LIABILITY 

21.1. The Contractor shall be liable for any damages resulting from its operations. It shall be fully 

responsible for the protection of all persons including members of the public, employees of TSD, 

other contractors or subcontractors and all public and private property including structures, sewers 

and utilities, above and below ground, along, beneath, above, across or near the site or sites of the 

Work, or other persons or property which are in any manner affected by the prosecution of the Work. 

The Contractor shall furnish and maintain all necessary safety equipment including but not limited 

to, barriers, signs, warning lights, guards and fire protection equipment as required to provide 

adequate protection of persons and property. 

22. CLIMATIC CONDITIONS 

22.1. The Contractor shall take all necessary precautions to protect the Work against adverse 

climatic conditions. 

22.2. The Construction Manager may order the Contractor to suspend any Work that may be 

subject to damage by climatic conditions. No extra payment will be made for any such delay due to 

suspension of Work. 

22.3. The above stipulation shall not relieve the Contractor of its responsibility for damages done 

by the climatic conditions when, in the opinion of the Construction Manager, proper protection of 

the Work was not made. 

23. CLEAN UP 

23.1. The Contractor shall, except as otherwise specified, at all times, keep its construction and 

storage areas free from accumulation of weeds, waste material, rubbish, trash, or debris, including 

usable scrap material. Trash and combustible materials shall not be allowed to accumulate on the 

premises but shall be removed promptly from the site and disposed of by the Contractor. 

23.2. If the Contractor does not keep the working and storage areas "broom clean," TSD may have 

this work done by others and deduct the cost from any payment due the Contractor. The Contractor, 

upon completion of the Work, shall remove from the premises all tools, equipment, and surplus 

materials. All temporary structures and scaffolding erected by the Contractor in the course of the 

Work shall be removed and the premises left "broom clean" or its equivalent. 

24. DELAYS AND EXTENSION OF TIME 

24.1. In the event that the Contractor, in the performance of the Work, encounters delays, as a 

result of the total or partial suspension thereof, or interference therewith by TSD or its other 
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contractors, or as a result of other unforeseeable cause beyond the control and without fault or 

negligence of the Contractor such as acts of God, fire, flood, war, governmental priority control, rail 

car shortages and general strikes, the time specified in the Contractor's proposal or other applicable 

Contract Documents for the completion of the Work will be extended for a period properly reflecting 

the actual effect of such delays on the performance of the Work, provided that the Contractor, within 

five (5) days after the commencement of such delay, has given written notice thereof to the 

Construction Manager, and that determination will be governed by the disputes provisions of the 

Agreement. In making that determination, no extension of time will be allowed the Contractor for 

delays encountered in one or more phases of the Work that can be overcome by reasonable 

readjustments of the Contractor's planned progress on other phases of the Work. 

24.2. The Contractor's sole remedy for delays that are the result of unforeseeable cause beyond 

the control and without fault of negligence of the Contractor, such as acts of God, fire flood, war, 

governmental priority controls, rail car shortages, or general strikes shall be an extension of time as 

provided for herein. The Contractor shall not be entitled to any additional compensation or 

payment for extra costs or damages incurred by the Contractor due to hindrances of or delays to the 

progress of the Work from such causes. 

24.3. In the event the Contractor encounters delays or extra costs as a result of the total or partial 

suspension of the Work or unreasonable interference therewith by TSD or its other contractors, the 

Contractor shall promptly advise the Construction Manager, in writing, of such delay or cost in 

accordance with the provisions hereof. The Contractor shall also take immediate action upon 

incurring such delay or costs to minimize and mitigate the effect of such delay or cost. The 

Contractor shall promptly advise the Construction Manager, in writing, of the amount of the 

additional cost incurred due to the delay, if any, to which the Contractor believes it would be entitled. 

The adjustment of contract price or time to which the Contractor is entitled shall be determined in 

accordance with the provisions of CLAIMS, hereof. 

25. LAWS, ORDINANCES, AND REGULATIONS 

25.1. The Contractor and all persons acting by, through or under Contractor, shall comply with 

all applicable local public and building ordinances, all applicable laws of the State of California, and 

any other laws, ordinances, and regulations of any applicable governmental body in the performance 

of Work, and the Contractor shall protect TSD, the Construction Manager and their agents, 

employees, contractors, subcontractors or suppliers, from all damages arising from violation of any 

of such ordinances, laws and regulations of any kind resulting from Contractor's operation in the 

performance of the Contract. 

25.2. The Contractor agrees that it and its subcontractors will pay to the Unemployment 

Compensation Fund of the State of California all unemployment contributions and interest due on 

wages paid in the State of California to individuals in the performance of this contract. 

25.3. No person under the age of eighteen years shall be employed by the Contractor at the site. 

No person whose age or physical condition is such as to make that person's employment dangerous 

to that person's health or safety, or to the health or safety of others, shall be employed on the site; 

provided, that this shall not operate against the employment of physically handicapped persons, 

otherwise employable, where such persons may be safely assigned to tasks they can ably perform. 

25.4. Workers who are citizens of the U.S. or otherwise authorized to work in the U.S. shall be 

employed by the Contractor whenever possible for the performance of the contract, and the 

Contractor will maintain fair labor standards in its performance. 
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25.5. Neither the Contractor nor its subcontractors shall discriminate against any employee, or 

applicant for employment, to be employed in the performance of the contract, with respect to its hire, 

tenure, terms, conditions, or privilege of employment because of its race, color, religion, sex, sexual 

orientation, or national origin. 

25.6. Pursuant to the provisions of Labor Code Sections 1770 et seq. , the Director of Industrial 

Relations for the State has ascertained the current general prevailing rate of wages for employees 

the relevant geographic area in the State of California. 

In accordance with the State of California Administrative Code, Title 8, Group 3, Article 2, Section 

16000, Publication of Prevailing Wage Rates by Awarding Bodies, copies of the applicable 

determination of the Director can be found on the web at: http://www.dir.ca.gov/DLSR/PWD/ and 

may be reviewed at any time. 

Contractor shall be required to submit to TSD during the contract period, copies of Public Works 

payroll reporting information per California Department of Industrial relations, Form A- 1-131 (New 

2-80) concerning work performed under this contract. 

The Contractor shall comply with applicable law, including Labor Code Sections 1774 and 1775. In 

accordance with Section 1775, the Contractor shall forfeit as a penalty to TSD $50.00 for each 

calendar day or portion thereof, for each worker paid less than the prevailing rates as determined by 

the Director of Industrial Relations for such work or craft in which such worker is employed for any 

work done under contract by Contractor or by any subcontractor under Contractor in violation of the 

provisions of the Labor Code and in particular, Labor Code Sections 1770 et seq. In addition to the 

penalty and pursuant to Section 1775, the difference between such prevailing wage rates and the 

amount paid to each worker for each calendar day or portion thereof for which each worker was paid 

less than the prevailing wage rate shall be paid to each worker by the Contractor. Pursuant to the 

provisions of Section 1773, TSD has obtained the general prevailing rate of wages applicable to the 

work to be done, for straight time, overtime, Saturday, Sunday and holiday work. 

25.7. The Contractor shall post all applicable job site notices required by regulation, including 

those set forth by the California Department of Industrial Relations. 

25.8. This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  

26. TELEPHONES, INTERNET, AND OTHER TEMPORARY UTILITIES 

26.1. The Contractor shall be responsible for all arrangements required in connection with 

telephone, internet, and other temporary utilities not specifically mentioned in the Contract 

Documents. 

26.2. Locations of and reason for Contractor's temporary utility services shall be subject to 

approval by the Construction Manager before installation. Record drawings shall be made 

immediately upon installation and given to the Construction Manager. 

26.3. All temporary utilities shall be removed, prior to final payment, subject to coordination and 

approval of the Construction Manager. 

27. GUARANTEES 

27.1. The Contractor shall and does hereby warrant that the Work provided hereunder will 

conform to the Contract Documents, including those relating to performance, which are a part of the 

http://www.dir.ca.gov/DLSR/PWD/
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Contract Documents. The Contractor shall and does hereby further warrant that the Work will be 

free of defects in workmanship and material. 

27.2. If, within one (1) year after final payment by TSD or date of acceptance as hereinafter 

defined (or such longer period of time as may be prescribed by law or by the terms of any applicable 

special guarantees required by the Contract Documents), any of the Work is found to be defective 

or not in accordance with the Contract Documents. TSD shall so notify the Contractor in writing. 

27.3. Promptly upon receipt of such notification, the Contractor shall, without cost to TSD, 

proceed with such replacement or corrections of the Work as are necessary in order to make it 

comply with the Contract Documents. The Contractor shall also bear the cost of making good work 

of separate contractors destroyed or damaged in such replacement or correction, as well as the cost 

of uncovering, disassembling or reassembling of such separate contractors’ work. 

27.4. The warranty on such replacement or corrections shall be on the same terms as set forth 

above and shall extend from the date of their completion. 

28. OCCUPATIONAL SAFETY AND HEALTH 

28.1. At all times during the performance of the Work, the Contractor shall exercise precaution 

for the protection of persons and property. The safety provisions of applicable laws, building and 

construction codes shall be observed. Machinery and equipment and other hazards shall be guarded 

in accordance with the safety provisions of the Manual of Accident Prevention in Construction, 

published by the Associated General Contractors of America, to the extent that such provisions are 

not inconsistent with applicable law or regulations. 

28.2. The Contractor agrees to comply with the provisions of the Occupational Safety and Health 

Act of 1970 including any and all applicable amendments and the standards and regulations issued 

thereunder and interpretations thereof. The Contractor agrees to indemnify and hold harmless TSD, 

its agents, employees, contractors, subcontractors or suppliers against all damages, including fines 

or penalties, suffered by them as a result of the Contractor's failure to comply with the Act of the 

standards issued thereunder. This indemnification shall be subject to any limits of applicable law. 

28.3. The Contractor agrees to take immediate remedial action to correct any unsafe condition and 

when so ordered, to stop any part of the Work which TSD deems to be unsafe until appropriate 

corrective measures for additional costs or damages resulting from such stoppages. Should 

Contractor, after due notice, fail to adopt the correct measures, TSD may have them implemented 

and deduct the cost from payment otherwise due the Contractor. Failure on the part of TSD or the 

Construction Manager, or their representatives to notify the Contractor of any unsafe condition or 

practices shall not relieve the Contract of its responsibility. 

29. ACCIDENTS 

29.1. Unless otherwise specified in the Contract Documents, the Contractor shall provide or have 

provided, at the site such equipment and medical facilities as are necessary to supply first aid service 

to its employees who may be injured in connection with the Work. The Contractor must promptly 

report to TSD, in writing, all accidents whatsoever arising out of, or in connection with, the 

performance of the Work, whether on or adjacent to the site, which caused death, personal injuries 

or property damage, giving full details and statements of witnesses. In addition, if death or serious 

injuries or serious damages are caused, the accident shall be reported immediately by telephone or 

messenger to the Construction Manager. 

29.2. If any claim is made by anyone against the Contractor or any subcontractor on account of 
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any accident, the Contractor shall promptly report the facts to TSD in writing, giving full details of 

the claim. 

30. PATENTS AND ROYALTIES 

30.1. If any of the Work or equipment proposed to be furnished by the Contractor is covered by 

claims or patents of any nature, the Contractor will be required to pay all royalties thereon. 

30.2. The Contractor shall save, indemnify and hold harmless TSD and the Construction Manager 

against any damages or suit for damages brought by anyone on account of claims for infringements 

of patents and will hold itself strictly responsible for any delay or cost resulting from its failure 

to fully protect TSD and the Construction Manager against patent rights. 

30.3. In case the Work or equipment is in such suit held to constitute infringement and the use 

thereof is enjoined, the Contractor shall, at its own expense, either procure for TSD the right to 

continue using same, or modify it so it becomes non-fringing without affecting the quality or 

performance of any guarantee applicable to the original. 

31. SUSPENSION OF WORK 

31.1. TSD may at any time, and from time to time, by written notice to Contractor, suspend Work 

on this Contract. The notice of suspension shall specify the date of suspension and the estimated 

duration of the suspension. Upon receiving any such notice of suspension, Contractor shall promptly 

suspend further performance of the Contract to the extent specified, and during the period of such 

suspension shall properly care for and protect all Work in progress and materials, supplies, and 

equipment Contractor has on hand for performance of the Contract. TSD may at any time withdraw 

the suspension of the performance of the Contract as to all or part of the suspended performance by 

written notice to Contractor specifying the effective date and scope of withdrawal, and Contractor 

shall resume diligent performance of the work for which the suspension is withdrawn on the 

specified date of withdrawal. 

31.2. Except where precluded elsewhere in this Contract, if the Contractor believes that any such 

suspension or withdrawal of suspension justifies modification of the price, the Contractor shall 

promptly submit a written claim for such modification of the price. Contractor's claim for 

modification of the price shall substantiate the Contractor's increase cost with invoices, payroll 

documents and other documents satisfactory to TSD. Upon verification and approval of such 

additional cost, TSD and the Contractor shall agree in writing upon an adjustment in the price based 

upon such verified and approved additional costs as full settlement to the Contractor for the 

suspension or withdrawal of the suspension. In no event shall Contractor be entitled to any 

prospective profits or any damages because of such suspensions or withdrawals of suspension. 

32. TERMINATION FOR THE CONVENIENCE OF TSD 

32.1. TSD may, for its convenience, cancel and terminate the Contract in whole, or from time to 

time in part, at any time by written notice thereof to the Contractor. Upon any such cancellation and 

termination, the Contractor agrees to waive any claims for damages, including loss or anticipated 

profits, on account thereof. But as the sole right and remedy of the Contract and TSD, TSD shall 

pay the Contractor in accordance with Subparagraph B. below, provided, however, that the 

provisions of the Contract, which by their very nature survive acceptance of the work under the 

Contract, shall remain in full force and effect after such cancellation and termination to the extent 

provided in such provisions. 

A. Upon receipt of any such notice, the Contractor shall, unless the notice directs otherwise: 
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1. Immediately discontinue the work on the date and to the extent specified in the notice; 

2. Place no further orders or subcontracts for materials, services, or facilities, other than as 

may be necessary for completion of such portion of the work under the Contract as is not 

terminated; Promptly make every reasonable effort to procure cancellation upon terms 

satisfactory to TSD of all orders and subcontracts to the extent they relate to the 

performance of work terminated; and 

3. Assist TSD as specifically requested, in writing, the maintenance, protection and 

disposition of property acquired by TSD under the Contract. 

B. Upon any such termination, TSD will pay an amount to the Contractor determined in accordance 

with the following (without duplication of any item): 

1. All amounts due and not previously paid to the Contractor for work completed in 

accordance with the Contract prior to such notice; 

2. The cost for work thereafter completed as specified in such notice; 

3. The cost of settling and paying fair and reasonable claims arising out of the termination 

of work under subcontracts or orders as provided in Subparagraph A.3 above; 

4. The reasonable costs incurred pursuant to Subparagraph A.4 above; 

5. Any other reasonable costs incidental to such termination of work; and 

6. The foregoing amounts stated in Subparagraph B.2, B.3, B.4 and B.5 shall include a 

reasonable sum as profit for the work performed by the Contractor. 

C. If Contractor is not satisfied with the payment made hereunder, it may file a claim with TSD for 

a decision pursuant to the Contract Documents. Acceptance by the Contractor of such payment 

shall have the same effect as acceptance of the final payment made pursuant to the Agreement. 

33. TERMINATION FOR DEFAULT 

33.1. If Contractor refuses or fails to prosecute the Work, or any separable part thereof, with such 

diligence as will ensure its completion within the time specified in the Contract, or any extension 

thereof, or fails to complete the Work within such time, TSD may, by written notice to Contractor, 

terminate its right to proceed with the Work or such part of the Work as to which there has been 

delay. In such event, TSD may take over the Work and prosecute the same to completion, by contract 

or otherwise, and may take possession of and utilize in completing the Work such materials, 

appliances, and plant as may be on the site of the Work and necessary therefore. Whether or not 

Contractor's right to proceed with the Work is terminated, it and its sureties shall be liable for any 

damage to TSD resulting from its refusal or failure to complete the Work within the specified time. 

If, after notice of termination of Contractor's right to proceed under the provisions of this clause, it 

is determined for any reason that Contractor was not in default under the provisions of this clause, 

or that the delay was excusable under the provisions of this clause, the rights and obligations of the 

parties shall be the same as if the notice of termination had been issued pursuant hereto. 

34. DATE OF ACCEPTANCE 

34.1. For the purpose of warranty, final payments, and other provisions of this Contract, Date of 

Acceptance is defined as completion of the installation work covered under this Contract and the 

written acceptance of the work by TSD. 
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34.2. TSD may require that plant areas and systems be occupied and utilized upon substantial 

completion of the work. Upon occupation or utilization, TSD shall prepare a punch list for the 

Contractor, reflecting all uncompleted and unacceptable items remaining. Successful operation of 

the areas and systems so occupied shall not be obtained until all items appearing on the punch list 

are resolved by, and at the expense of, the Contractor. When the punch list work is done, the 

Contractor shall request a final inspection by the Construction Manager. Inspection shall not be 

limited to the items appearing on the punch list and shall be "final" only upon the complete 

acceptance by TSD and the Construction Manager. 

35. SEVERABILITY 

35.1. The invalidity, in whole or in part, of any provision hereof will not affect the validity of any 

other provision hereof. 

36. CAPTIONS 

36.1. The captions used in the Contract Documents are for convenience only and shall not control 

or affect the meaning or construction of any of the provisions thereof.
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PART IV: SUPPLEMENTAL CONDITIONS 

 
(NOT INCLUDED IN THIS CONTRACT) 
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PART V: SPECIAL REQUIREMENTS 

1.01 Submittal Requirements 

A. Submit schedules, shop drawings, and product data promptly to avoid delays. Do not order or install 

materials requiring submittals until Engineer’s approval is obtained. Coordinate related submissions. 

B. Transmit submittals electronically in editable PDF format. Number transmittals sequentially; 

resubmittals use the original number with an alphabetic suffix. Include on the cover sheet: project 

details, contractor/subcontractor/supplier contact info, relevant drawing and specification 

references, and a table of contents listing all submittals with model numbers. Highlight the submitted 

item if multiple appear on a cut sheet. 

C. Apply Contractor’s signature certifying review, verification of dimensions, coordination, and 

compliance with contract documents. Identify any deviations from contract requirements and note 

product or system limitations. Supplement manufacturer data with project-specific information. 

D. Unless otherwise specified, the Engineer will review submittals within 21 calendar days of receipt 

and distribute reviewed copies. Returned submittals will indicate one of the following: 

1. NO EXCEPTIONS OBSERVED – Material, equipment, or work method is in general 

conformance with the design concept and complies with the contract documents. Contractor may 

begin to implement the work method or incorporate the material or equipment covered by the 

submittal. 

2. MAKE CORRECTIONS NOTED – Review indicates that limited corrections are required. 

Contractor may begin implementing the work method or incorporating the material and 

equipment covered by the submittal in accordance with the noted corrections. 

3. REVISE AS NOTED AND RESUBMIT – Review reveals that the submittal is insufficient or 

contains incorrect data. Contractor shall not undertake work covered by this submittal until it 

has been revised, resubmitted, and returned with required approvals. 

4. REJECT AND RESUBMIT – Review indicates the material, equipment, or work method 

cannot conform to the design concept and does not comply with the contract documents. 

Contractor shall not undertake work covered by this submittal until a new submittal for the work 

has been submitted and returned with required approvals. 

1.02 Schedules 

A. Within thirty (30) calendar days of Notice of Award, prepare and submit a project construction 

schedule for District approval. The schedule must outline the sequence of work within the contract 

time, including start and completion dates for major items, traffic control impacts, mobilization 

plans, early operations, and procurement of materials. Contractor shall adhere to the specified 

completion time unless an alternative is approved by the District. 

B. Omissions or inaccuracies in the schedule do not relieve the Contractor of responsibility for 

completing all work per contract requirements. 

C. Submit updated schedules to the District at least every two (2) weeks, including: 

1. Current status report with estimated physical percentage complete for each activity. 

2. Actual start/finish dates for applicable activities. 
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3. List of delivered materials/equipment for payment requests with invoices. 

4. Identification of activities impacted by proposed Change Orders. 

5. Written updates from critical suppliers and subcontractors on future deliveries and key elements. 

1.03 Public Safety Requirements 

A. Whenever the Contractor’s operations create a condition hazardous to traffic or to the public, it shall, 

at its expense and without cost to the District, furnish, erect, and maintain such fences, barricades, 

lights, signs, and other devices, and take such other protective measures as are necessary to prevent 

accidents, damage, or injury to the public. The Contractor shall also furnish such flag persons as are 

necessary to give adequate warning to traffic or to the public of any dangerous conditions to be 

encountered. 

B. Should the Contractor appear to be neglectful in furnishing, installing, and maintaining warning 

devices and taking protective measures as above provided, the District may direct attention to the 

existence of a hazard and the necessary warning devices shall be furnished, installed, and maintained 

and protective measures taken by the Contractor at its expense. Should the District point out the 

inadequacy of warning devices and protective measures, such action on the part of the District shall 

not relieve the Contractor of its responsibility for public safety or abrogate its obligation to furnish, 

install, maintain, and pay for these devices and measures. The existence of general roadway 

illumination shall not relieve the Contractor of its responsibility for furnishing and maintaining any 

of the protective facilities hereinbefore specified. 

C. Roadside trees, shrubs and other plants outside of the sanitary sewer easement area are not to be 

removed, unless removal is noted on the plans. Should tree roots be severed thereby weakening their 

structure, the District may require trees to be removed, topped or trimmed for safety purposes. Pole 

lines, fences, signs, markers, and monuments, buildings and structures, conduits, pipelines, under or 

above the ground, sewer and water lines shall be protected from injury or damage. If such objects 

are injured or damaged by reason of Contractor’s operations, they shall be replaced or restored at 

Contractor’s expense. The facilities shall be replaced or restored to a condition as good as when the 

Contractor entered upon the work. The District may make or cause to be made such temporary 

repairs as necessary to restore to service any damaged highway facility. The cost of such repairs 

shall be borne by the Contractor and may be deducted from any monies on deposit. 

D. Where necessary for public safety and convenience, the Contractor shall, at his expense, provide and 

maintain suitable drainage of the roadway and erect such temporary structures as required by 

Lahontan Regional Water Quality Control Board. The suspension of the work from any cause 

whatever shall not relieve the Contractor of its responsibility to provide for the safety and 

convenience of public traffic and local residents. 

1.04 Preservation of Property 

A. Operations shall be conducted in such a manner that existing roadway facilities, utilities, and other 

non-highway facilities which are to remain in place will not be damaged. The Contractor, at its 

expense, shall furnish and install sheet piling, cribbing, bulkheads, shores, or whatever means may 

be necessary to adequately support material carrying such facilities, or to support the facilities 

themselves and shall maintain such supports until they are no longer needed. Temporary pavements, 

facilities, utilities and installations shall also be protected until they are no longer required. When 

temporary supports and other protective means are no longer required, they shall be removed and 

disposed. 
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B. Shoring details for excavating on or affecting the property shall be reviewed for adequacy of 

protection provided for property and traffic. Such plans shall be submitted at least 1 week before 

the Contractor intends to begin excavation requiring said shoring. Approval by the District of the 

plans for such shoring details will be contingent upon the plans being satisfactory to the District. 

C. When hauling is performed over highways or city streets, the loads shall be trimmed and all material 

removed from shelf areas of vehicles in order to eliminate spilling of material. The loads shall be 

watered after trimming to eliminate dust and shall be covered with a suitable tarpaulin to prevent 

material from being blown out of the truck bed. 

1.05 Vehicular Traffic Control 

A. Traffic shall be maintained at all times in accordance with the Town of Truckee Encroachment 

Permit. 

B. Traffic control shall meet the requirements of the State of California Department of Transportation 

(Caltrans) specification listed in the following sections: 

Division I, Section 7, Legal Relations and Responsibility to the Public 7-1.03Public Convenience 

7-1.04 Public Safety 

Division II, Section 12, Temporary Traffic Control  

C. Whenever work is being performed adjacent to a lane carrying traffic, the edge of the lane or the 

edge of the pavement shall be delineated by placing temporary portable delineators adjacent and 

temporary railing thereto. 

D. If the Contractor fails to provide traffic controls and other safety devices as required for the 

protection of the traveling public, the District, Town of Truckee, and Caltrans may provide such 

safety devices and charge any costs to the Contractor. For emergency repairs, the Contractor shall 

furnish a telephone number and name of person to contact in case immediate repairs are needed. If 

a responsible person is not available at this number, the District may make immediate repairs and 

charge all appropriate costs to the Contractor. 

1.06 Differing Site Conditions 

A. The Contractor shall, within 24 hours of discovery, and before the conditions are disturbed, give 

written notice to the District and District Engineer of: 

1. Material that the Contractor believes may be hazardous waste, as defined in Section 25117 of 

the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III 

disposal site in accordance with provisions of the existing law. 

2. Subsurface or latent physical conditions at the site differing from those indicated, including bed 

rock or boulders in excess of 72 inches in average diameter (average diameter = [length + width 

+ height] ÷ 3) which lie directly in a trench area. 

3. Unknown physical conditions at the site of any unusual nature, different materially from those 

ordinarily encountered and generally recognized as inherent in work of the character provided 

for in the contract. 

B. The District will investigate the site conditions promptly after receiving the notice. If the conditions 

do materially so differ or if the conditions involve hazardous waste, and cause an increase or decrease 

in the Contractor's cost of, or the time required for, performing any part of the work under this 

Contract, whether or not changed as a result of the conditions, a change order shall be issued in 
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writing. 

C. The District will not make an equitable adjustment to the Contract for boulders encountered in the 

trench area which are less than 72 inches in average diameter. 

D. No request by the Contractor for an equitable adjustment to the Contract under this Article will be 

allowed, unless the Contractor had given the written notice required, provided that the time 

prescribed above for giving written notice may be extended to the District. 

E. In the event that a dispute arises between the District and the Contractor whether the conditions 

materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor's cost 

of, or time required for, performance of any part of the work, the Contractor shall not be excused 

from any scheduled completion date provided for by the contract, but shall proceed with all work to 

be performed under the contract. The Contractor shall retain any and all rights provided either by 

contract or by law which pertain to the resolution of disputes and protests between the contracting 

parties. 

F. No request by the Contractor for an equitable adjustment to the Contract for differing site conditions 

will be allowed if the request is made after final payment under this Contract. 

1.07 Removal and Disposal of Buried Man-made Objects 

A. If a buried man-made object encountered in excavation is to be removed, it shall be considered part 

of the grading operation and no additional payment will be made. 

1.08 Unsuitable Material 

A. Unsuitable material encountered below the natural ground surface or below the grading plane in 

excavation areas shall be excavated and disposed of as directed by the District. Unsuitable material 

is defined as material the District determines to be: 

1. Of such unstable nature as to be incapable of being compacted to specified density using 

ordinary methods at optimum moisture content; or 

2. Too wet to be properly compacted and circumstances prevent suitable in-place drying prior to 

incorporation into the work; or 

3. Otherwise unsuitable for the planned use. 

B. The presence of excessive moisture in a material is not, by itself, sufficient cause for determining 

that the material is unsuitable. 

C. When unsuitable material is removed and disposed of, the resulting space shall be filled with material 

suitable for the planned use. Such suitable material shall be placed and compacted in layers as 

hereinafter specified. 

1.09 Blasting 

A. Blasting will not be permitted. 

1.10 Surplus Material 

A. All surplus material shall be removed and disposed of by the Contractor. 
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PART VI: TECHNICAL SPECIFICATIONS 
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01 11 00 SUMMARY OF WORK 
 

PART ONE: GENERAL 

1.1 Summary 

A. Contractor shall provide all labor, equipment, tools, parts, materials, supplies, disposal, travel, and 

incidentals necessary to remove one (1) existing boiler unit and install one (1) high efficiency boiler unit 

as specified by the District. 

B. Services shall be provided for the Vehicle Maintenance Facility located at 12304 Joerger Drive, Truckee, 

California 96161. 

C. Existing condition plans can be found in Appendix A. 

1.2 Scope of Work 

Preparation, Demolition, and Removal 

A. Pre-work meeting 

a. Contractor shall schedule a meeting with the District within 15 days of receiving the Notice to 

Proceed.  

b. During pre-work meeting, the Contractor shall verify schedule of work and measurements prior to 

ordering materials for boiler installation.  

B. Cap, disconnect, or deenergize gas, exhaust flume, and electrical connections.  

C. Drain and dispose of glycol and water in current system.  

D. The Contractor shall be responsible for the removal of existing boilers and related appurtenances from the 

project site. This responsibility includes proper disposal of all equipment, parts, waste, and debris 

produced from removal.  

Furnish and Install 

A. The Contractor shall furnish and install materials listed in Part Two: Products. 

B. Install all necessary mechanical and gas piping, vent stacks, and condensate neutralizer to drain per code. 

C. Insulate all new and disturbed piping. 

D. Utilize existing combustion air from outside louver. 

E. Contractor shall disconnect, modify, and reconnect all electrical power and control wiring required for the 

new boiler, system sensor, pumps, valves, and associated equipment.  

F. Provide and install all required high-voltage and low-voltage wiring, including conduit, terminations, 

transformers, relays, and power supplies necessary for proper system operation. 

G. Provide control wiring for boiler, system pump, system sensor, booster pump, and safety devices in 

accordance with manufacturer requirements. 

H. Integrate boiler system sensor with boiler and control logic. 

I. Contractor shall furnish and install wiring required for the pump enable signals, speed control, and VFD 

power.  

System Startup and Commissioning 

A. Perform comprehensive functional testing and support system commissioning activities. 

B. Provide labor costs to introduce glycol into the system at a 30% glycol-to-water ratio.  The total volume 

of glycol required is unknown and will be determined based on system capacity.  

C. New water and high-quality glycol added to the system 

D. Start-up boilers, verify operation, and balance system. 

E. Clean up and remove all debris. 

F. Deliver O&M manuals and equipment specs. 
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G. Inform maintenance staff of operating procedures and maintenance routines.  

1.3 Related Specifications 

A. All electrical and control work shall comply with National Electrical Code (NFPA 70). 

1.4 Submittals  

A. Contractor shall submit a schedule of work. 

PART TWO: PRODUCTS  

2.1 Material 

A. The Contractor shall furnish the following materials:  

 

Quantity Description 

1 
Lochinvar FTX1000N Commercial High Altitude High 

Efficiency Condensing Boiler 

1 Boiler Booster Pump as specified for Lochinvar FTX1000N 

1 Taco VR Series Pump VR30H-1 

1 ASME Stamped Expansion Tank 

1 Elbi ASL-025 Air Separator Less Strainer 

1 Elbi CIA-075—3/4” Cast Iron Automatic Air Vent 

1 Axiom SF100- 55 Gallon Glycol Feeder 

2 Backflow Preventors with Strainers 

1 Tekmar 4-Way Mixing Valve 722 

1 Condensate Neutralizer as specified by manufacturer 

B. The Contractor shall be responsible for determining and providing all other materials and equipment 

necessary to complete the scope of work. 

C. Material cost for high-quality glycol will be treated as a change order.  

PART THREE: EXECUTION (NOT USED) 

 

 

 

-END OF SECTION- 
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APPENDIX A 

Existing Conditions 
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