

**Truckee Sanitary District
Administration Building Landscaping Project 2021**

EXHIBIT C - BID SCHEDULE

Item Description	Qty	Unit	Unit Price	Item Amount
A Demolition				
1 Clear and Grub including Cottonwood Tree removal and Dump Fees	1	LS		
			Subtotal A:	
B Site work - Hardscape and Site work				
1 Pavers - new west patio new including sand, AB, and subgrade prep	236	SF		
2 Pavers - new path with new pavers, including sand, AB, and subgrade prep	114	SF		
3 Concrete Header 8"	246	LF		
4 Boulder Retaining Walls	60	LF		
5 Cobble 'Creek' and infiltration	370	SF		
6 Header Board	148	LF		
7 Concrete modules	16	SF		
			Subtotal B:	
C Site Work - Landscape Planting and Soil Preparation				
1 Plants and Planting - 4"	500	EA		
2 Plants and Planting - #1	726	EA		
3 Plants and Planting - #2	1	EA		
4 Plants and Planting - #5	2	EA		
5 Plants and Planting - #15	5	EA		
6 Plants and Planting - 24"	2	EA		
7 Plants and Planting - Turf	340	SF		
8 Bulbs - Budget	1	bulk		
			Subtotal C:	
D Site Work - Irrigation				
1 Turf - spray	1	EA		
2 Spray Zone Valves	1	EA		
3 Drip Zone Valves	4	EA		
4 Drip system distribution	4,889	SF		
5 Controller with Solar-sync	1	EA		
			Subtotal D:	
E Other				
1 Mobilization/Demobilization	1	LS		
2 Sanitation Facility - RR & Handwash - 8 weeks	1	EA		
3 Temporary BMP's	1	LS		
4 Mulch 3" - 4889sf	45	CY		
			Subtotal E:	
F Warranty Period Maintenance				
1 Warranty Period Maintenance of Irrigation System and Plants	1	LS		
			Subtotal F:	
			TOTAL A-F:	

Total in words: _____

Company	
Landscape Contractor License No.	
Authorized Representative Name	
Title	
Date	
Signature of Authorized Representative	